
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 530 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,067,801.72                                                   ROUTE : SR 62 
     CALL ORDER   : 530                     CONTRACT ID : B -26855-A                   COUNTIES : SPENCER 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 10/31/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $     1,056,747.85  100.0000% 
   2   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,272,748.45  120.4401% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1009310          |(   2  ) 35-1618530          |(      ) 
                                          |DEIG BROTHERS LUMBER & CONST |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION AND SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   16500.00000       16500.00|   10000.00000       10000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               10.000  MOS  |    2190.00000       21900.00|    2000.00000       20000.00| 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   52000.00000       52000.00|   60000.00000       60000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    9500.00000        9500.00|   12000.00000       12000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02240              414.000  m2   |      20.80000        8611.20|      12.00000        4968.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-02241              317.700  m    |       8.00000        2541.60|      10.50000        3335.85| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-51328                       LUMP |   15380.00000       15380.00|   30000.00000       30000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 2                              |                             |                             | 
0010 202-51330                       LUMP |   21450.00000       21450.00|   45000.00000       45000.00| 
  PRESENT STRUCTURE, REMOVE , STR. NO. 1  |                             |                             | 
0011 202-90090                8.100  m2   |      66.00000         534.60|     275.00000        2227.50| 
  CONCRETE FOR EXPANSION JOINT, REMOVE    |                             |                             | 
0013 203-02000             1801.000  m3   |      11.70000       21071.70|      20.00000       36020.00| 
  EXCAVATION, COMMON                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,067,801.72                                                   ROUTE : SR 62 
     CALL ORDER   : 530                     CONTRACT ID : B -26855-A                   COUNTIES : SPENCER 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1009310          |(   2   ) 35-1618530         |(      ) 
                                          |DEIG BROTHERS LUMBER & CONST |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 203-51223             4675.000  m3   |       9.70000       45347.50|      12.00000       56100.00| 
  EXCAVATION, WATERWAY                    |                             |                             | 
0015 205-03371               70.000  m3   |      18.50000        1295.00|      40.00000        2800.00| 
  SEDIMENT REMOVE                         |                             |                             | 
0016 205-06931               41.400  Mg   |      34.00000        1407.60|      50.00000        2070.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0017 205-06933                1.000  EACH |     123.00000         123.00|      95.00000          95.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0018 205-06935                1.000  EACH |    2060.00000        2060.00|    2000.00000        2000.00| 
  TEMPORARY SEDIMENT BASIN                |                             |                             | 
0019 205-06936               35.000  Mg   |      28.00000         980.00|      35.00000        1225.00| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0020 205-06937              550.000  m    |       4.90000        2695.00|       5.00000        2750.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0021 206-93520              125.000  m2   |     178.00000       22250.00|     350.00000       43750.00| 
  TEMPORARY SHEET PILING                  |                             |                             | 
0023 208-51500                       LUMP |    9600.00000        9600.00|    4000.00000        4000.00| 
  RESHAPE SPILL SLOPES                    |                             |                             | 
0025 302-07455               46.000  m3   |      47.00000        2162.00|      75.00000        3450.00| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0026 304-07493              397.000  Mg   |     103.00000       40891.00|     105.00000       41685.00| 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0028 306-08043              696.000  m2   |      11.50000        8004.00|      17.50000       12180.00| 
  MILLING, TRANSITION                     |                             |                             | 
0029 402-07433              310.000  Mg   |      72.00000       22320.00|      70.00000       21700.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0030 402-07438              600.000  Mg   |      56.00000       33600.00|      56.00000       33600.00| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0031 402-07441              663.000  Mg   |      63.00000       41769.00|      58.00000       38454.00| 
  HMA BASE, TYPE B                        |                             |                             | 
0034 502-06329               86.400  m2   |      68.00000        5875.20|     110.00000        9504.00| 
  PCCP, 300 mm                            |                             |                             | 
0035 503-03489               48.000  EACH |      32.00000        1536.00|      20.00000         960.00| 
  RETROFITTED TIE BARS                    |                             |                             | 
0036 503-05310               14.400  m    |     234.00000        3369.60|     800.00000       11520.00| 
  TERMINAL JOINT                          |                             |                             | 
0037 601-01522                4.000  EACH |    1660.00000        6640.00|    1850.00000        7400.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0039 601-94689                8.000  EACH |    2450.00000       19600.00|    2100.00000       16800.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,067,801.72                                                   ROUTE : SR 62 
     CALL ORDER   : 530                     CONTRACT ID : B -26855-A                   COUNTIES : SPENCER 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1009310          |(   2   ) 35-1618530         |(      ) 
                                          |DEIG BROTHERS LUMBER & CONST |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0040 601-99105              480.060  m    |      59.00000       28323.54|      50.00000       24003.00| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0041 602-06729                4.000  EACH |      18.00000          72.00|       8.50000          34.00| 
  BARRIER DELINEATOR                      |                             |                             | 
0042 609-06259              234.000  m2   |      76.00000       17784.00|     120.00000       28080.00| 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0044 615-06490               12.000  EACH |     104.00000        1248.00|     120.00000        1440.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0045 615-06505                2.000  EACH |     520.00000        1040.00|     550.00000        1100.00| 
  MONUMENT, B                             |                             |                             | 
0046 615-06527                1.000  EACH |     420.00000         420.00|     500.00000         500.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0047 616-02320              944.000  m2   |       2.20000        2076.80|       3.00000        2832.00| 
  GEOTEXTILES                             |                             |                             | 
0048 616-05688              349.000  Mg   |      32.40000       11307.60|      30.00000       10470.00| 
  RIPRAP, CLASS 1                         |                             |                             | 
0049 616-05689              118.000  Mg   |      32.90000        3882.20|      40.00000        4720.00| 
  RIPRAP, CLASS 2                         |                             |                             | 
0050 616-06405              225.000  Mg   |      29.90000        6727.50|      30.00000        6750.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0051 621-01004                2.000  EACH |     520.00000        1040.00|     700.00000        1400.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0052 621-02770             5684.000  m2   |       1.70000        9662.80|       1.50000        8526.00| 
  EROSION CONTROL BLANKET                 |                             |                             | 
0053 621-06545                1.100  Mg   |     390.00000         429.00|     600.00000         660.00| 
  FERTILIZER                              |                             |                             | 
0054 621-06553              178.000  kg   |       5.90000        1050.20|       6.50000        1157.00| 
  SEED MIXTURE, R                         |                             |                             | 
0055 621-06557               84.000  kg   |       4.90000         411.60|       6.50000         546.00| 
  SEED MIXTURE, T                         |                             |                             | 
0056 621-06565                2.800  Mg   |     360.00000        1008.00|     500.00000        1400.00| 
  MULCHING MATERIAL                       |                             |                             | 
0057 621-06567                3.000  kL   |       7.00000          21.00|       1.00000           3.00| 
  WATER                                   |                             |                             | 
0058 621-06574              148.000  m2   |       4.30000         636.40|       9.00000        1332.00| 
  SODDING                                 |                             |                             | 
0059 622-98200                8.000  EACH |      31.00000         248.00|      35.00000         280.00| 
  SIGN, DO NOT DISTURB                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,067,801.72                                                   ROUTE : SR 62 
     CALL ORDER   : 530                     CONTRACT ID : B -26855-A                   COUNTIES : SPENCER 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1009310          |(   2   ) 35-1618530         |(      ) 
                                          |DEIG BROTHERS LUMBER & CONST |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 702-51863              212.000  EACH |      19.00000        4028.00|      14.00000        2968.00| 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0061 703-51030              225.000  kg   |       2.60000         585.00|       3.00000         675.00| 
  REINFORCING STEEL                       |                             |                             | 
0062 703-51032             6775.000  kg   |       2.60000       17615.00|       3.00000       20325.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0063 703-97703               98.000  EACH |      36.00000        3528.00|      20.00000        1960.00| 
  THREADED BAR SPLICE, EPOXY COATED       |                             |                             | 
0064 706-05732                4.000  EACH |    1620.00000        6480.00|    2000.00000        8000.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0065 706-51025               19.700  m    |     184.00000        3624.80|     250.00000        4925.00| 
  CONCRETE, C, RAILING                    |                             |                             | 
0066 709-51821                       LUMP |    4270.00000        4270.00|    4200.00000        4200.00| 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0067 710-51870                1.000  m2   |     425.00000         425.00|    1200.00000        1200.00| 
  REPOINTING MASONRY IN STRUCTURES        |                             |                             | 
0068 715-04548                1.000  EACH |    7390.00000        7390.00|    7500.00000        7500.00| 
  GRATED BOX END SECTION, II, 6:1, 750 mm |                             |                             | 
0069 715-05125               13.000  m    |     216.00000        2808.00|     420.00000        5460.00| 
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                             |                             | 
0070 715-98974                1.000  EACH |    8390.00000        8390.00|   10000.00000       10000.00| 
  GRATED BOX END SECTION, II, 6:1, 900 mm |                             |                             | 
0071 722-51842              112.000  m2   |     138.00000       15456.00|     200.00000       22400.00| 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0072 722-51846                2.100  m3   |     434.50000         912.45|     434.50000         912.45| 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0073 722-51852               22.000  m2   |      39.00000         858.00|     100.00000        2200.00| 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0074 723-06660               22.200  m2   |     858.00000       19047.60|    2300.00000       51060.00| 
  WINGWALL                                |                             |                             | 
0075 723-07819               14.400  m    |    4768.00000       68659.20|    6500.00000       93600.00| 
  STRUCTURE, PRECAST THREE-SIDED, 4260 mm |                             |                             | 
  X 1830 mm                               |                             |                             | 
0076 801-01851                       LUMP |   27600.00000       27600.00|   34000.00000       34000.00| 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
  , STR. NO. 1                            |                             |                             | 
0077 801-01851                       LUMP |   31600.00000       31600.00|   32000.00000       32000.00| 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
  , STR. NO. 2                            |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 530 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,067,801.72                                                   ROUTE : SR 62 
     CALL ORDER   : 530                     CONTRACT ID : B -26855-A                   COUNTIES : SPENCER 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1009310          |(   2   ) 35-1618530         |(      ) 
                                          |DEIG BROTHERS LUMBER & CONST |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0078 801-04308                2.000  EACH |     345.00000         690.00|     350.00000         700.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0079 801-06203              780.000  m    |       1.00000         780.00|       1.00000         780.00| 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0080 801-06207             4148.000  m    |       3.20000       13273.60|       3.25000       13481.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0081 801-06577                7.200  m    |      20.00000         144.00|      20.00000         144.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  600 mm                                  |                             |                             | 
0082 801-06640               45.000  EACH |     140.00000        6300.00|     150.00000        6750.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0083 801-06645               17.000  EACH |      65.00000        1105.00|      60.00000        1020.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0084 801-06775                       LUMP |   42000.00000       42000.00|   85000.00000       85000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0085 801-07118               14.400  m    |      58.00000         835.20|      60.00000         864.00| 
  BARRICADE, III-A                        |                             |                             | 
0086 801-07119               36.000  m    |      73.00000        2628.00|      70.00000        2520.00| 
  BARRICADE, III-B                        |                             |                             | 
0087 801-08389              199.000  m    |     164.00000       32636.00|     125.00000       24875.00| 
  TEMPORARY TRAFFIC BARRIER, ANCHORED     |                             |                             | 
0088 801-08401              738.000  m    |     113.00000       83394.00|      70.00000       51660.00| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0089 802-05701               10.580  m    |     102.00000        1079.16|      40.00000         423.20| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0090 802-07059                1.000  EACH |      83.00000          83.00|      33.00000          33.00| 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0091 802-07060                4.000  EACH |     271.00000        1084.00|      65.00000         260.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0092 802-76025                0.630  m2   |     370.00000         233.10|     200.00000         126.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0094 808-06712              311.000  m    |       1.00000         311.00|       1.00000         311.00| 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                             |                             | 
0095 808-06716              903.000  m    |       2.00000        1806.00|       2.25000        2031.75| 
  LINE, REMOVE                            |                             |                             | 
0096 808-75240               82.000  m    |       1.40000         114.80|       1.35000         110.70| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 530 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,067,801.72                                                   ROUTE : SR 62 
     CALL ORDER   : 530                     CONTRACT ID : B -26855-A                   COUNTIES : SPENCER 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1009310          |(   2   ) 35-1618530         |(      ) 
                                          |DEIG BROTHERS LUMBER & CONST |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0097 808-75996               24.000  EACH |      17.00000         408.00|      25.00000         600.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0098 808-75998               24.000  EACH |      69.00000        1656.00|      70.00000        1680.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0099 207-08263             1543.000  m2   |      12.70000       19596.10|       8.00000       12344.00| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0100 722-60824              114.000  m2   |       8.50000         969.00|      20.00000        2280.00| 
  SURFACE MILLING                         |                             |                             | 
0101 406-05520                2.100  Mg   |     360.00000         756.00|     300.00000         630.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0102 610-07487              231.000  Mg   |      76.00000       17556.00|     125.00000       28875.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0103 808-06713             1315.000  m    |       1.00000        1315.00|       1.00000        1315.00| 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0104 213-08058              166.000  m3   |     129.00000       21414.00|     150.00000       24900.00| 
  FLOWABLE BACKFILL                       |                             |                             | 
0105 301-07448              338.000  Mg   |      26.40000        8923.20|      40.00000       13520.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0106 601-06854                2.000  EACH |    3170.00000        6340.00|    2700.00000        5400.00| 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0107 701-02936              184.000  m    |     164.00000       30176.00|     250.00000       46000.00| 
  PILE, STEEL H, HP 360 X 132             |                             |                             | 
0108 701-91792               20.000  EACH |     128.00000        2560.00|     170.00000        3400.00| 
  PILE TIP, STEEL H                       |                             |                             | 
0109 715-08305               25.000  Mg   |     196.00000        4900.00|     260.00000        6500.00| 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
     SECTION TOTALS                       |           $     1,056,747.85|           $     1,272,748.45|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,056,747.85|           $     1,272,748.45|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,198,775.48                                                   ROUTE : 
     CALL ORDER   : 540                     CONTRACT ID : B -27260-A                   COUNTIES : CLARK 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 11/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     1,022,000.00  100.0000% 
   2   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                        $     1,036,462.76  101.4151% 
   3   35-1357381     O`MARA, DAVE CONTRACTOR                                                    $     1,054,562.09  103.1861% 
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,067,221.70  104.4248% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2  ) 35-1487672          |(   3  ) 35-1357381 
                                          |GOHMANN ASPHALT & CONSTR., I |MAC CONSTRUCTION & EXCAVATIN |O`MARA, DAVE CONTRACTOR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    8000.00000        8000.00|   17000.00000       17000.00|   10000.00000       10000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                8.000  MOS  |    1300.00000       10400.00|    1500.00000       12000.00|    1500.00000       12000.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   51100.00000       51100.00|   40000.00000       40000.00|   53000.00000       53000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   20297.66000       20297.66|   20000.00000       20000.00|   35000.00000       35000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-51330                       LUMP |    7950.00000        7950.00|    4300.00000        4300.00|   20000.00000       20000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0009 203-02000            10389.000  m3   |       7.75000       80514.75|       8.10000       84150.90|      11.40000      118434.60 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02010             1720.000  m3   |      23.00000       39560.00|      37.00000       63640.00|      28.00000       48160.00 
  EXCAVATION, ROCK                        |                             |                             | 
0011 203-02070            18764.000  m3   |      11.75000      220477.00|      14.50000      272078.00|      14.00000      262696.00 
  BORROW                                  |                             |                             | 
0012 203-51223               87.000  m3   |      29.00000        2523.00|      11.60000        1009.20|      18.00000        1566.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,198,775.48                                                   ROUTE : 
     CALL ORDER   : 540                     CONTRACT ID : B -27260-A                   COUNTIES : CLARK 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1487672         |(   3  ) 35-1357381 
                                          |GOHMANN ASPHALT & CONSTR., I |MAC CONSTRUCTION & EXCAVATIN |O`MARA, DAVE CONTRACTOR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 205-06930                1.200  Mg   |     240.00000         288.00|     109.00000         130.80|      75.00000          90.00 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0014 205-06931              198.800  Mg   |      60.00000       11928.00|      32.00000        6361.60|      25.00000        4970.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0015 205-06936               39.200  Mg   |      53.00000        2077.60|      62.00000        2430.40|      34.00000        1332.80 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0016 205-06937              250.000  m    |       7.00000        1750.00|       7.80000        1950.00|       5.00000        1250.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 205-06938               62.000  m    |      27.00000        1674.00|      33.00000        2046.00|      30.00000        1860.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0018 207-08264             3927.000  m2   |       5.50000       21598.50|      12.00000       47124.00|       2.50000        9817.50 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
0019 211-07454              558.400  m3   |      35.00000       19544.00|      39.00000       21777.60|      30.00000       16752.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0020 301-07448              922.700  Mg   |      26.00000       23990.20|      17.00000       15685.90|      15.00000       13840.50 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0021 304-07492               38.900  Mg   |     110.00000        4279.00|      92.00000        3578.80|      75.00000        2917.50 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0022 306-08043              303.000  m2   |      10.00000        3030.00|       7.25000        2196.75|       8.00000        2424.00 
  MILLING, TRANSITION                     |                             |                             | 
0023 401-07320              455.200  Mg   |      64.00000       29132.80|      58.00000       26401.60|      64.00000       29132.80 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0024 401-07389              385.500  Mg   |      60.00000       23130.00|      52.00000       20046.00|      51.00000       19660.50 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0025 401-07422             1257.200  Mg   |      56.00000       70403.20|      48.00000       60345.60|      45.00000       56574.00 
  QC/QA-HMA, 1, 64, BASE, 19.0 mm         |                             |                             | 
0026 404-05511             1085.000  m2   |       8.00000        8680.00|       3.90000        4231.50|       5.20000        5642.00 
  SEAL COAT, 2                            |                             |                             | 
0027 405-05517                1.700  Mg   |     515.00000         875.50|     750.00000        1275.00|     410.00000         697.00 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0028 406-05520                1.400  Mg   |     275.00000         385.00|     700.00000         980.00|     270.00000         378.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0029 601-01700                1.000  EACH |    1795.00000        1795.00|    1795.00000        1795.00|    2000.00000        2000.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0030 601-94689                3.000  EACH |    2395.00000        7185.00|    2395.00000        7185.00|    2300.00000        6900.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0031 601-99105               76.200  m    |      68.60000        5227.32|      68.60000        5227.32|      50.00000        3810.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,198,775.48                                                   ROUTE : 
     CALL ORDER   : 540                     CONTRACT ID : B -27260-A                   COUNTIES : CLARK 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1487672         |(   3  ) 35-1357381 
                                          |GOHMANN ASPHALT & CONSTR., I |MAC CONSTRUCTION & EXCAVATIN |O`MARA, DAVE CONTRACTOR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 607-06370               30.000  m    |     290.00000        8700.00|     190.00000        5700.00|     160.00000        4800.00 
  PAVED SIDE DITCH, H                     |                             |                             | 
0033 611-08232                1.000  EACH |     115.00000         115.00|     115.00000         115.00|     250.00000         250.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0034 615-06490               12.000  EACH |      98.00000        1176.00|      98.00000        1176.00|     135.00000        1620.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0035 615-06505                4.000  EACH |     495.00000        1980.00|     495.00000        1980.00|     550.00000        2200.00 
  MONUMENT, B                             |                             |                             | 
0036 615-06510                1.000  EACH |     395.00000         395.00|     395.00000         395.00|     510.00000         510.00 
  MONUMENT, C                             |                             |                             | 
0037 616-02320              726.300  m2   |       2.50000        1815.75|       1.90000        1379.97|       3.90000        2832.57 
  GEOTEXTILES                             |                             |                             | 
0038 616-05689              119.000  Mg   |      54.00000        6426.00|      32.00000        3808.00|      27.00000        3213.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0039 616-06405              217.500  Mg   |      54.00000       11745.00|      26.00000        5655.00|      25.00000        5437.50 
  RIPRAP, REVETMENT                       |                             |                             | 
0040 616-06451              135.000  Mg   |      57.00000        7695.00|      28.00000        3780.00|      26.00000        3510.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0041 621-01004                2.000  EACH |     400.00000         800.00|     400.00000         800.00|     420.00000         840.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0042 621-02770             9206.000  m2   |       1.33000       12243.98|       1.33000       12243.98|       1.50000       13809.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0043 621-06545                1.060  Mg   |     563.00000         596.78|     563.00000         596.78|     590.00000         625.40 
  FERTILIZER                              |                             |                             | 
0044 621-06553              224.500  kg   |       6.09000        1367.21|       6.09000        1367.21|       6.20000        1391.90 
  SEED MIXTURE, R                         |                             |                             | 
0045 621-06565                5.320  Mg   |     427.00000        2271.64|     427.00000        2271.64|     450.00000        2394.00 
  MULCHING MATERIAL                       |                             |                             | 
0046 621-06567                9.900  kL   |       1.00000           9.90|       1.00000           9.90|       1.00000           9.90 
  WATER                                   |                             |                             | 
0047 621-06574              452.300  m2   |       3.20000        1447.36|       3.20000        1447.36|       3.40000        1537.82 
  SODDING                                 |                             |                             | 
0048 622-52436                4.000  EACH |      31.00000         124.00|      31.00000         124.00|      33.00000         132.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0049 622-91786              120.000  EACH |       5.55000         666.00|       5.55000         666.00|       6.70000         804.00 
  SEEDLING                                |                             |                             | 
0050 622-98200                4.000  EACH |      31.00000         124.00|      31.00000         124.00|      33.00000         132.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 540 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,198,775.48                                                   ROUTE : 
     CALL ORDER   : 540                     CONTRACT ID : B -27260-A                   COUNTIES : CLARK 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1487672         |(   3  ) 35-1357381 
                                          |GOHMANN ASPHALT & CONSTR., I |MAC CONSTRUCTION & EXCAVATIN |O`MARA, DAVE CONTRACTOR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 715-05171               12.000  m    |     125.00000        1500.00|     160.00000        1920.00|     135.00000        1620.00 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                             |                             | 
0053 715-05177               42.000  m    |     225.00000        9450.00|     230.00000        9660.00|     215.00000        9030.00 
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                             |                             | 
0054 715-46010                2.000  EACH |     450.00000         900.00|     320.00000         640.00|     240.00000         480.00 
  PIPE END SECTION, 450 mm                |                             |                             | 
0055 715-46040                2.000  EACH |    1200.00000        2400.00|     370.00000         740.00|     600.00000        1200.00 
  PIPE END SECTION, 900 mm                |                             |                             | 
0056 723-06660               33.510  m2   |     925.00000       30996.75|     730.00000       24462.30|     560.00000       18765.60 
  WINGWALL                                |                             |                             | 
0057 801-06625               12.000  EACH |     125.00000        1500.00|     125.00000        1500.00|     150.00000        1800.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0058 801-06640               16.000  EACH |     138.00000        2208.00|     138.00000        2208.00|     160.00000        2560.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0059 801-06775                       LUMP |    4800.00000        4800.00|    4500.00000        4500.00|    7500.00000        7500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0060 801-07118               14.400  m    |      70.00000        1008.00|      69.45000        1000.08|      73.00000        1051.20 
  BARRICADE, III-A                        |                             |                             | 
0061 808-06713              890.000  m    |       0.92000         818.80|       0.92000         818.80|       1.10000         979.00 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0062 808-06714              890.000  m    |       0.92000         818.80|       0.92000         818.80|       1.10000         979.00 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                             |                             | 
0063 203-02040               65.000  m3   |      75.00000        4875.00|     117.00000        7605.00|      94.00000        6110.00 
  EXCAVATION, Y                           |                             |                             | 
0064 714-04733               30.790  m    |    7250.00000      223227.50|    6235.79000      191999.97|    7000.00000      215530.00 
  CULVERT, PRECAST, 3 SIDED, REINFORCED   |                             |                             | 
  CONCRETE, 7310 mm X 2400 mm             |                             |                             | 
     SECTION TOTALS                       |           $     1,022,000.00|           $     1,036,462.76|           $     1,054,562.09 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,022,000.00|           $     1,036,462.76|           $     1,054,562.09 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,198,775.48                                                   ROUTE : 
     CALL ORDER   : 540                     CONTRACT ID : B -27260-A                   COUNTIES : CLARK 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   10000.00000       10000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                8.000  MOS  |    1500.00000       12000.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   50000.00000       50000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   20000.00000       20000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-51330                       LUMP |   50000.00000       50000.00|                             | 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0009 203-02000            10389.000  m3   |       8.00000       83112.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02010             1720.000  m3   |      25.00000       43000.00|                             | 
  EXCAVATION, ROCK                        |                             |                             | 
0011 203-02070            18764.000  m3   |      10.00000      187640.00|                             | 
  BORROW                                  |                             |                             | 
0012 203-51223               87.000  m3   |      20.00000        1740.00|                             | 
  EXCAVATION, WATERWAY                    |                             |                             | 
0013 205-06930                1.200  Mg   |     150.00000         180.00|                             | 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0014 205-06931              198.800  Mg   |      46.00000        9144.80|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0015 205-06936               39.200  Mg   |      70.00000        2744.00|                             | 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0016 205-06937              250.000  m    |       5.00000        1250.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 205-06938               62.000  m    |     100.00000        6200.00|                             | 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0018 207-08264             3927.000  m2   |       7.50000       29452.50|                             | 
  SUBGRADE TREATMENT, TYPE II             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,198,775.48                                                   ROUTE : 
     CALL ORDER   : 540                     CONTRACT ID : B -27260-A                   COUNTIES : CLARK 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 211-07454              558.400  m3   |      40.00000       22336.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0020 301-07448              922.700  Mg   |      22.00000       20299.40|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0021 304-07492               38.900  Mg   |      67.00000        2606.30|                             | 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0022 306-08043              303.000  m2   |      15.00000        4545.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0023 401-07320              455.200  Mg   |      72.00000       32774.40|                             | 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0024 401-07389              385.500  Mg   |      56.00000       21588.00|                             | 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0025 401-07422             1257.200  Mg   |      51.00000       64117.20|                             | 
  QC/QA-HMA, 1, 64, BASE, 19.0 mm         |                             |                             | 
0026 404-05511             1085.000  m2   |       5.50000        5967.50|                             | 
  SEAL COAT, 2                            |                             |                             | 
0027 405-05517                1.700  Mg   |     500.00000         850.00|                             | 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0028 406-05520                1.400  Mg   |     250.00000         350.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0029 601-01700                1.000  EACH |    1900.00000        1900.00|                             | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0030 601-94689                3.000  EACH |    2200.00000        6600.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0031 601-99105               76.200  m    |      50.00000        3810.00|                             | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0032 607-06370               30.000  m    |     195.00000        5850.00|                             | 
  PAVED SIDE DITCH, H                     |                             |                             | 
0033 611-08232                1.000  EACH |     230.00000         230.00|                             | 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0034 615-06490               12.000  EACH |     145.00000        1740.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0035 615-06505                4.000  EACH |     550.00000        2200.00|                             | 
  MONUMENT, B                             |                             |                             | 
0036 615-06510                1.000  EACH |     500.00000         500.00|                             | 
  MONUMENT, C                             |                             |                             | 
0037 616-02320              726.300  m2   |       3.00000        2178.90|                             | 
  GEOTEXTILES                             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,198,775.48                                                   ROUTE : 
     CALL ORDER   : 540                     CONTRACT ID : B -27260-A                   COUNTIES : CLARK 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 616-05689              119.000  Mg   |      35.00000        4165.00|                             | 
  RIPRAP, CLASS 2                         |                             |                             | 
0039 616-06405              217.500  Mg   |      26.00000        5655.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0040 616-06451              135.000  Mg   |      30.00000        4050.00|                             | 
  RIPRAP, UNIFORM                         |                             |                             | 
0041 621-01004                2.000  EACH |     420.00000         840.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0042 621-02770             9206.000  m2   |       1.50000       13809.00|                             | 
  EROSION CONTROL BLANKET                 |                             |                             | 
0043 621-06545                1.060  Mg   |     575.00000         609.50|                             | 
  FERTILIZER                              |                             |                             | 
0044 621-06553              224.500  kg   |       6.50000        1459.25|                             | 
  SEED MIXTURE, R                         |                             |                             | 
0045 621-06565                5.320  Mg   |     450.00000        2394.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0046 621-06567                9.900  kL   |       1.00000           9.90|                             | 
  WATER                                   |                             |                             | 
0047 621-06574              452.300  m2   |       3.50000        1583.05|                             | 
  SODDING                                 |                             |                             | 
0048 622-52436                4.000  EACH |      35.00000         140.00|                             | 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0049 622-91786              120.000  EACH |       6.00000         720.00|                             | 
  SEEDLING                                |                             |                             | 
0050 622-98200                4.000  EACH |      35.00000         140.00|                             | 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0052 715-05171               12.000  m    |     200.00000        2400.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                             |                             | 
0053 715-05177               42.000  m    |     350.00000       14700.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                             |                             | 
0054 715-46010                2.000  EACH |     500.00000        1000.00|                             | 
  PIPE END SECTION, 450 mm                |                             |                             | 
0055 715-46040                2.000  EACH |     800.00000        1600.00|                             | 
  PIPE END SECTION, 900 mm                |                             |                             | 
0056 723-06660               33.510  m2   |    1200.00000       40212.00|                             | 
  WINGWALL                                |                             |                             | 
0057 801-06625               12.000  EACH |     130.00000        1560.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 540 -8 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,198,775.48                                                   ROUTE : 
     CALL ORDER   : 540                     CONTRACT ID : B -27260-A                   COUNTIES : CLARK 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(       )                    |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 801-06640               16.000  EACH |     150.00000        2400.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0059 801-06775                       LUMP |    3000.00000        3000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0060 801-07118               14.400  m    |      70.00000        1008.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0061 808-06713              890.000  m    |       1.00000         890.00|                             | 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0062 808-06714              890.000  m    |       1.00000         890.00|                             | 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                             |                             | 
0063 203-02040               65.000  m3   |      40.00000        2600.00|                             | 
  EXCAVATION, Y                           |                             |                             | 
0064 714-04733               30.790  m    |    8200.00000      252478.00|                             | 
  CULVERT, PRECAST, 3 SIDED, REINFORCED   |                             |                             | 
  CONCRETE, 7310 mm X 2400 mm             |                             |                             | 
     SECTION TOTALS                       |           $     1,067,221.70|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,067,221.70|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 550 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                     ROUTE : SR 54 
     CALL ORDER   : 550                     CONTRACT ID : B -27366-A                   COUNTIES : SULLIVAN 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 08/15/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1801998     CLR, INC.                                                                  $     1,898,020.43  100.0000% 
   2   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     2,027,259.30  106.8091% 
 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 556 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   914,629.00                                                   ROUTE : SR 13 
     CALL ORDER   : 556                     CONTRACT ID : B -28219-B                   COUNTIES : ELKHART 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 11/17/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1057237     R L MCCOY INC                                                              $       937,444.59  100.0000% 
   2   35-1817530     PIONEER ASSOCIATES, INC.                                                   $       941,502.41  100.4329% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1057237          |(   2  ) 35-1817530          |(      ) 
                                          |R L MCCOY INC                |PIONEER ASSOCIATES, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   REPLACE SUPERSTRUCTURE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    8000.00000        8000.00|    3800.00000        3800.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                9.000  MOS  |    1550.00000       13950.00|    1800.00000       16200.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   46645.00000       46645.00|   49000.00000       49000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |     400.00000         400.00|    4900.00000        4900.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02240              201.000  SYS  |      22.00000        4422.00|      46.00000        9246.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-02241              324.000  LFT  |       6.00000        1944.00|       6.00000        1944.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-51328                       LUMP |  195400.00000      195400.00|   67000.00000       67000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0010 203-02000              531.000  CYS  |      28.00000       14868.00|      28.00000       14868.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0011 203-51223               73.000  CYS  |      20.00000        1460.00|      25.00000        1825.00| 
  EXCAVATION, WATERWAY                    |                             |                             | 
0012 206-51230              204.000  CYS  |      45.00000        9180.00|      32.00000        6528.00| 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0013 207-08263             1176.000  SYS  |      12.00000       14112.00|      17.00000       19992.00| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 556 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   914,629.00                                                   ROUTE : SR 13 
     CALL ORDER   : 556                     CONTRACT ID : B -28219-B                   COUNTIES : ELKHART 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1057237          |(   2   ) 35-1817530         |(      ) 
                                          |R L MCCOY INC                |PIONEER ASSOCIATES, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 211-06467               45.000  CYS  |      53.00000        2385.00|      75.00000        3375.00| 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0015 301-07448              395.000  TON  |      25.00000        9875.00|      20.00000        7900.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0016 302-07455               34.000  CYS  |      70.00000        2380.00|      58.00000        1972.00| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0017 306-08034              194.000  SYS  |       7.00000        1358.00|      15.00000        2910.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0018 306-08043              580.000  SYS  |       7.00000        4060.00|      15.00000        8700.00| 
  MILLING, TRANSITION                     |                             |                             | 
0019 306-08432              164.000  SYS  |       7.00000        1148.00|      15.00000        2460.00| 
  MILLING, APPROACH                       |                             |                             | 
0020 402-07784               98.000  TON  |      70.00000        6860.00|      87.00000        8526.00| 
  HMA SURFACE, TYPE D                     |                             |                             | 
0021 402-07785              292.000  TON  |      41.30000       12059.60|      51.00000       14892.00| 
  HMA INTERMEDIATE, TYPE D                |                             |                             | 
0022 406-05521             1912.000  SYS  |       0.04000          76.48|       0.05000          95.60| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 503-05310               87.000  LFT  |     105.00000        9135.00|     175.00000       15225.00| 
  TERMINAL JOINT                          |                             |                             | 
0024 601-01839                1.000  EACH |    1850.00000        1850.00|    1850.00000        1850.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 6                               |                             |                             | 
0025 601-02800                4.000  EACH |     950.00000        3800.00|     950.00000        3800.00| 
  GUARDRAIL TRANSITION, TGT               |                             |                             | 
0026 601-94689                3.000  EACH |    2250.00000        6750.00|    2250.00000        6750.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0027 601-99105              287.500  LFT  |      15.75000        4528.13|      15.75000        4528.13| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0028 605-06120              100.000  LFT  |      24.00000        2400.00|      35.00000        3500.00| 
  CURB, CONCRETE                          |                             |                             | 
0029 609-06259              200.000  SYS  |     105.00000       21000.00|      85.00000       17000.00| 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0030 610-07788              201.000  TON  |      69.00000       13869.00|      86.00000       17286.00| 
  HMA FOR APPROACHES, TYPE D              |                             |                             | 
0031 615-06490                4.000  EACH |     116.00000         464.00|     116.00000         464.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0032 616-02320              720.000  SYS  |       2.00000        1440.00|       3.00000        2160.00| 
  GEOTEXTILES                             |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 556 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   914,629.00                                                   ROUTE : SR 13 
     CALL ORDER   : 556                     CONTRACT ID : B -28219-B                   COUNTIES : ELKHART 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1057237          |(   2   ) 35-1817530         |(      ) 
                                          |R L MCCOY INC                |PIONEER ASSOCIATES, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 616-05689              717.000  TON  |      50.00000       35850.00|      75.00000       53775.00| 
  RIPRAP, CLASS 2                         |                             |                             | 
0034 616-06406               59.000  SYS  |      45.00000        2655.00|      42.00000        2478.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0035 621-01004                2.000  EACH |     400.00000         800.00|     400.00000         800.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0036 621-06559              763.000  SYS  |       0.96000         732.48|       0.96000         732.48| 
  MULCHED SEEDING, R                      |                             |                             | 
0037 621-06567                1.000  kGAL |      20.00000          20.00|      20.00000          20.00| 
  WATER                                   |                             |                             | 
0038 621-06574               29.000  SYS  |       8.74000         253.46|       8.74000         253.46| 
  SODDING                                 |                             |                             | 
0039 621-06575              216.000  SYS  |       8.74000        1887.84|       8.74000        1887.84| 
  SODDING, NURSERY                        |                             |                             | 
0040 701-51195              450.000  LFT  |      35.00000       15750.00|      50.00000       22500.00| 
  PILE, STEEL H, HP 12 X 53               |                             |                             | 
0041 702-51005              129.600  CYS  |     760.00000       98496.00|    1150.00000      149040.00| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0042 702-51100              121.000  LBS  |       1.00000         121.00|       6.00000         726.00| 
  DRAIN PIPE, CAST IRON, 6 IN.            |                             |                             | 
0043 702-51110              644.000  LBS  |       3.00000        1932.00|       4.00000        2576.00| 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0044 703-01540              546.000  EACH |      12.00000        6552.00|      14.00000        7644.00| 
  THREADED TIE BAR ASSEMBLY               |                             |                             | 
0045 703-51030             7494.000  LBS  |       0.65000        4871.10|       0.90000        6744.60| 
  REINFORCING STEEL                       |                             |                             | 
0046 703-51032            56536.000  LBS  |       0.75000       42402.00|       1.10000       62189.60| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0047 704-51002              171.000  CYS  |     780.00000      133380.00|     600.00000      102600.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0048 706-08352              207.500  LFT  |     165.00000       34237.50|     130.00000       26975.00| 
  RAILING, CF-1                           |                             |                             | 
0049 707-05982              621.000  LFT  |     117.00000       72657.00|     170.00000      105570.00| 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, |                             |                             | 
  28 IN. X 12 IN.                         |                             |                             | 
0050 709-51821                       LUMP |    4450.00000        4450.00|    4450.00000        4450.00| 
  SURFACE SEAL                            |                             |                             | 
0051 715-05407              130.000  LFT  |       5.00000         650.00|      14.00000        1820.00| 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   914,629.00                                                   ROUTE : SR 13 
     CALL ORDER   : 556                     CONTRACT ID : B -28219-B                   COUNTIES : ELKHART 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1057237          |(   2   ) 35-1817530         |(      ) 
                                          |R L MCCOY INC                |PIONEER ASSOCIATES, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 801-01851                       LUMP |   24720.00000       24720.00|   22000.00000       22000.00| 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0053 801-04308                3.000  EACH |     295.00000         885.00|     240.00000         720.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0054 801-06207             3200.000  LFT  |       0.82000        2624.00|       0.82000        2624.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0055 801-06218               24.000  LFT  |       5.00000         120.00|      10.95000         262.80| 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0056 801-06640               16.000  EACH |     115.00000        1840.00|      92.00000        1472.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0057 801-06645                6.000  EACH |      40.00000         240.00|      28.00000         168.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0058 801-06775                       LUMP |    1140.00000        1140.00|    5000.00000        5000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0059 801-07118               72.000  LFT  |      12.00000         864.00|      12.85000         925.20| 
  BARRICADE, III-A                        |                             |                             | 
0060 801-07215              200.000  DAY  |      32.00000        6400.00|      30.00000        6000.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0061 801-08508              715.000  LFT  |      28.00000       20020.00|      33.62000       24038.30| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0062 808-03631             1580.000  LFT  |       1.20000        1896.00|       1.49000        2354.20| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0063 808-03632             1580.000  LFT  |       1.20000        1896.00|       1.49000        2354.20| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0064 808-06716             1500.000  LFT  |       0.55000         825.00|       0.45000         675.00| 
  LINE, REMOVE                            |                             |                             | 
0065 808-75994                4.000  EACH |      12.00000          48.00|      12.00000          48.00| 
  PRISMATIC REFLECTOR                     |                             |                             | 
0066 808-75996                4.000  EACH |      20.00000          80.00|      15.00000          60.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0067 808-75998                4.000  EACH |      82.00000         328.00|     330.00000        1320.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       937,444.59|           $       941,502.41|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       937,444.59|           $       941,502.41|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 566 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : I-70 
     CALL ORDER   : 566                     CONTRACT ID : B -28429-B                   COUNTIES : VIGO 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 10/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1801998     CLR, INC.                                                                  $        95,592.00  100.0000% 
 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 570 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   543,044.00                                                   ROUTE : SR 15 
     CALL ORDER   : 570                     CONTRACT ID : B -28431-A                   COUNTIES : ELKHART 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/13/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   32-0154474     JCI BRIDGE GROUP INC                                                       $       426,281.11  100.0000% 
   2   35-1561256     KASER-SPRAKER CONSTRUCTION                                                 $       486,595.95  114.1491% 
   3   35-1817530     PIONEER ASSOCIATES, INC.                                                   $       618,849.30  145.1740% 
 
==================================================================================================================================== 
                                          |(   1  ) 32-0154474          |(   2  ) 35-1561256          |(   3  ) 35-1817530 
                                          |JCI BRIDGE GROUP INC         |KASER-SPRAKER CONSTRUCTION   |PIONEER ASSOCIATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE DECK RECONSTRUCTION & OVERLAY 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4500.00000        4500.00|    5200.00000        5200.00|    5000.00000        5000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                7.000  MOS  |    2800.00000       19600.00|    1775.00000       12425.00|    1900.00000       13300.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   21000.00000       21000.00|   22000.00000       22000.00|   31400.00000       31400.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |     900.00000         900.00|    2650.00000        2650.00|    6500.00000        6500.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02240              336.000  SYS  |      10.76000        3615.36|      20.00000        6720.00|      40.00000       13440.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-02260                1.000  EACH |    1164.43000        1164.43|     500.00000         500.00|     800.00000         800.00 
  TREE, 30 IN., REMOVE                    |                             |                             | 
0009 202-51328                       LUMP |   18000.00000       18000.00|   35750.00000       35750.00|   58850.00000       58850.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0010 202-62420              560.000  LFT  |       6.00000        3360.00|       5.00000        2800.00|      12.00000        6720.00 
  BRIDGE RAILING, REMOVE                  |                             |                             | 
0011 203-02000              586.000  CYS  |      17.08000       10008.88|      18.00000       10548.00|      45.00000       26370.00 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-51223               58.000  CYS  |      13.93000         807.94|      35.00000        2030.00|      45.00000        2610.00 
  EXCAVATION, WATERWAY                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 570 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   543,044.00                                                   ROUTE : SR 15 
     CALL ORDER   : 570                     CONTRACT ID : B -28431-A                   COUNTIES : ELKHART 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 32-0154474          |(   2   ) 35-1561256         |(   3  ) 35-1817530 
                                          |JCI BRIDGE GROUP INC         |KASER-SPRAKER CONSTRUCTION   |PIONEER ASSOCIATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 207-08267              997.000  SYS  |       5.04000        5024.88|       7.50000        7477.50|       8.00000        7976.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0014 301-07448              426.700  TON  |      16.76000        7151.49|      18.00000        7680.60|      15.00000        6400.50 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0015 302-07455               56.000  CYS  |      29.70000        1663.20|      35.00000        1960.00|      60.00000        3360.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0016 306-08043              587.000  SYS  |       6.53000        3833.11|      12.00000        7044.00|      10.00000        5870.00 
  MILLING, TRANSITION                     |                             |                             | 
0017 402-07453              658.000  TON  |      56.00000       36848.00|      84.00000       55272.00|      68.00000       44744.00 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0018 406-05521             4905.000  SYS  |       0.04000         196.20|       0.04000         196.20|       0.05000         245.25 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0019 503-05310               88.000  LFT  |     116.63000       10263.44|      98.00000        8624.00|     175.00000       15400.00 
  TERMINAL JOINT                          |                             |                             | 
0020 601-01522                4.000  EACH |    1700.00000        6800.00|    1925.00000        7700.00|    1600.00000        6400.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0021 601-94689                4.000  EACH |    2600.00000       10400.00|    2275.00000        9100.00|    2200.00000        8800.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0022 601-97774                1.000  EACH |     675.00000         675.00|     750.00000         750.00|     900.00000         900.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0023 601-99105              662.500  LFT  |      15.00000        9937.50|      15.50000       10268.75|      13.00000        8612.50 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0024 609-06259              336.000  SYS  |      50.04000       16813.44|      60.00000       20160.00|      77.00000       25872.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0025 610-07487               97.700  TON  |      70.40000        6878.08|     100.00000        9770.00|      70.00000        6839.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0026 616-02320               24.000  SYS  |       2.71000          65.04|       5.00000         120.00|       3.00000          72.00 
  GEOTEXTILES                             |                             |                             | 
0027 616-06405               20.000  TON  |      60.00000        1200.00|      80.00000        1600.00|      45.00000         900.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0028 619-05926                       LUMP |     500.00000         500.00|     500.00000         500.00|   20000.00000       20000.00 
  ENVIRONMENTAL CONTROL                   |                             |                             | 
0029 621-01004                2.000  EACH |     485.00000         970.00|     400.00000         800.00|     485.00000         970.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0030 621-02770             1103.000  SYS  |       1.88000        2073.64|       5.00000        5515.00|       1.88000        2073.64 
  EROSION CONTROL BLANKET                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   543,044.00                                                   ROUTE : SR 15 
     CALL ORDER   : 570                     CONTRACT ID : B -28431-A                   COUNTIES : ELKHART 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 32-0154474          |(   2   ) 35-1561256         |(   3  ) 35-1817530 
                                          |JCI BRIDGE GROUP INC         |KASER-SPRAKER CONSTRUCTION   |PIONEER ASSOCIATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 621-06559             1103.000  SYS  |       0.98000        1080.94|       1.00000        1103.00|       0.98000        1080.94 
  MULCHED SEEDING, R                      |                             |                             | 
0032 701-93790                       LUMP |    8836.65000        8836.65|   11100.00000       11100.00|   11000.00000       11000.00 
  CLEAN AND EPOXY COAT EXISTING PILES     |                             |                             | 
0033 702-04433               28.000  EACH |      29.67000         830.76|     100.00000        2800.00|     100.00000        2800.00 
  FLOOR DRAIN, PVC, 6 IN.                 |                             |                             | 
0034 702-51863               72.000  EACH |       9.00000         648.00|      10.00000         720.00|      12.00000         864.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0035 703-51032            32232.000  LBS  |       0.94000       30298.08|       1.00000       32232.00|       1.00000       32232.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0036 704-51002               39.500  CYS  |     890.00000       35155.00|     560.00000       22120.00|    1000.00000       39500.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0037 706-06339              178.000  LFT  |      57.00000       10146.00|      74.00000       13172.00|      75.00000       13350.00 
  RAILING, PF-1                           |                             |                             | 
0038 706-06351                4.000  EACH |    1271.17000        5084.68|    1600.00000        6400.00|    2500.00000       10000.00 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPF-1                                   |                             |                             | 
0039 706-51020                9.900  CYS  |     605.93000        5998.71|     530.00000        5247.00|    1100.00000       10890.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0040 709-51821                       LUMP |    2000.00000        2000.00|    3200.00000        3200.00|    1500.00000        1500.00 
  SURFACE SEAL                            |                             |                             | 
0041 722-51401              150.000  SFT  |       0.01000           1.50|      12.50000        1875.00|      50.00000        7500.00 
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             | 
0042 722-51842              396.000  SYS  |      80.00000       31680.00|      45.00000       17820.00|      90.00000       35640.00 
  BRIDGE DECK OVERLAY                     |                             |                             | 
0043 722-51846                4.000  CYS  |     330.00000        1320.00|     330.00000        1320.00|     330.00000        1320.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             | 
0044 722-51852              450.000  SFT  |      13.00000        5850.00|      10.00000        4500.00|      25.00000       11250.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0045 722-60824              334.000  SYS  |      18.83000        6289.22|      10.50000        3507.00|      10.81000        3610.54 
  SURFACE MILLING                         |                             |                             | 
0046 801-01851                       LUMP |   26000.00000       26000.00|   27000.00000       27000.00|   30000.00000       30000.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                             |                             | 
0047 801-06207             6972.000  LFT  |       0.79000        5507.88|       0.90000        6274.80|       1.28000        8924.16 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0048 801-06640               12.000  EACH |     120.00000        1440.00|     150.00000        1800.00|      98.00000        1176.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0049 801-06645                4.000  EACH |      50.00000         200.00|      60.00000         240.00|      58.00000         232.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   543,044.00                                                   ROUTE : SR 15 
     CALL ORDER   : 570                     CONTRACT ID : B -28431-A                   COUNTIES : ELKHART 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 32-0154474          |(   2   ) 35-1561256         |(   3  ) 35-1817530 
                                          |JCI BRIDGE GROUP INC         |KASER-SPRAKER CONSTRUCTION   |PIONEER ASSOCIATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0050 801-06775                       LUMP |    2500.00000        2500.00|   24750.00000       24750.00|   19000.00000       19000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0051 801-08508              637.000  LFT  |      25.00000       15925.00|      25.00000       15925.00|      36.00000       22932.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0052 801-99182                4.000  EACH |    5250.00000       21000.00|    5600.00000       22400.00|    4550.00000       18200.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN,      |                             |                             | 
  INSTALL AND MAINTAIN                    |                             |                             | 
0053 808-03631             1414.000  LFT  |       1.55000        2191.70|       1.50000        2121.00|       1.55000        2191.70 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0054 808-04896              192.000  LFT  |       1.55000         297.60|       1.50000         288.00|       1.55000         297.60 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0055 808-06716             1333.000  LFT  |       0.59000         786.47|       0.70000         933.10|       0.59000         786.47 
  LINE, REMOVE                            |                             |                             | 
0056 808-75994               11.000  EACH |      25.00000         275.00|      15.00000         165.00|       3.00000          33.00 
  PRISMATIC REFLECTOR                     |                             |                             | 
0057 808-75996               11.000  EACH |      12.39000         136.29|      20.00000         220.00|      12.00000         132.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0058 808-75998               11.000  EACH |      50.00000         550.00|     200.00000        2200.00|     180.00000        1980.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       426,281.11|           $       486,595.95|           $       618,849.30 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       426,281.11|           $       486,595.95|           $       618,849.30 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 580 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   849,962.60                                                   ROUTE : 
     CALL ORDER   : 580                     CONTRACT ID : B -28538-A                   COUNTIES : WARRICK 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 06/01/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1878024     RAGLE, INC.                                                                $       717,529.14  100.0000% 
   2   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $       810,652.04  112.9783% 
   3   35-1057095     BLANKENBERGER BROTHERS                                                     $       830,894.00  115.7993% 
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       883,342.66  123.1090% 
   5   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     1,046,062.60  145.7868% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2  ) 35-1009310          |(   3  ) 35-1057095 
                                          |RAGLE, INC.                  |DEIG BROTHERS LUMBER & CONST |BLANKENBERGER BROTHERS 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-01925                8.000  MOS  |    1400.00000       11200.00|    2250.00000       18000.00|    1500.00000       12000.00 
  FIELD OFFICE, 51.1 m2                   |                             |                             | 
0002 105-06845                       LUMP |   10000.00000       10000.00|   14600.00000       14600.00|   12299.90000       12299.90 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0003 109-08442                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 
  CONCRETE                                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   35000.00000       35000.00|   40000.00000       40000.00|   41000.00000       41000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |    8000.00000        8000.00|   20750.00000       20750.00|   16000.00000       16000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-51330                       LUMP |   20000.00000       20000.00|   38950.00000       38950.00|   18000.00000       18000.00 
  PRESENT STRUCTURE, REMOVE AND STORE     |                             |                             | 
  EXISTING SUPERSTRUCTURE                 |                             |                             | 
0009 202-51328                       LUMP |   35000.00000       35000.00|   16850.00000       16850.00|   15000.00000       15000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS OF   |                             |                             | 
  SUBSTRUCTURE                            |                             |                             | 
0010 203-02000              118.000  m3   |      14.00000        1652.00|      21.30000        2513.40|      21.00000        2478.00 
  EXCAVATION, COMMON                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   849,962.60                                                   ROUTE : 
     CALL ORDER   : 580                     CONTRACT ID : B -28538-A                   COUNTIES : WARRICK 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2   ) 35-1009310         |(   3  ) 35-1057095 
                                          |RAGLE, INC.                  |DEIG BROTHERS LUMBER & CONST |BLANKENBERGER BROTHERS 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0011 203-02070             1126.000  m3   |      12.00000       13512.00|      15.40000       17340.40|      20.50000       23083.00 
  BORROW                                  |                             |                             | 
0012 203-51223              716.000  m3   |      10.00000        7160.00|      19.30000       13818.80|      16.70000       11957.20 
  EXCAVATION, WATERWAY                    |                             |                             | 
0013 205-06937              600.000  m    |       3.00000        1800.00|       5.50000        3300.00|       5.10000        3060.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 207-08266             1510.000  m2   |       1.00000        1510.00|      13.30000       20083.00|       4.60000        6946.00 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0015 211-06467               18.000  m3   |      60.00000        1080.00|      40.00000         720.00|      81.00000        1458.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0016 301-07448              284.000  Mg   |      28.00000        7952.00|      34.50000        9798.00|      36.50000       10366.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 302-07455               26.000  m3   |      60.00000        1560.00|      39.50000        1027.00|      58.00000        1508.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0018 306-08043              118.000  m2   |      16.00000        1888.00|      13.00000        1534.00|       3.30000         389.40 
  MILLING, TRANSITION                     |                             |                             | 
0019 402-07432              144.000  Mg   |      69.75000       10044.00|      74.00000       10656.00|      76.70000       11044.80 
  HMA SURFACE, TYPE A                     |                             |                             | 
0020 402-07435              232.000  Mg   |      57.75000       13398.00|      62.00000       14384.00|      63.50000       14732.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0021 402-07440              725.000  Mg   |      50.50000       36612.50|      54.00000       39150.00|      55.50000       40237.50 
  HMA BASE, TYPE A                        |                             |                             | 
0022 406-05521             3187.000  m2   |       0.25000         796.75|       0.30000         956.10|       0.28000         892.36 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 601-06037                4.000  EACH |     795.00000        3180.00|     690.00000        2760.00|     715.00000        2860.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0024 601-06374                4.000  EACH |     820.00000        3280.00|     950.00000        3800.00|     990.00000        3960.00 
  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 
0025 601-99105              106.680  m    |      50.00000        5334.00|      63.00000        6720.84|      65.00000        6934.20 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0026 609-06257              170.000  m2   |      57.00000        9690.00|      74.00000       12580.00|      86.00000       14620.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  250 mm                                  |                             |                             | 
0027 610-07486               50.000  Mg   |      98.00000        4900.00|     104.00000        5200.00|     107.00000        5350.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0028 611-06497                1.000  EACH |     130.00000         130.00|     125.00000         125.00|     126.00000         126.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0029 615-06490               13.000  EACH |     128.00000        1664.00|     106.00000        1378.00|     108.00000        1404.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   849,962.60                                                   ROUTE : 
     CALL ORDER   : 580                     CONTRACT ID : B -28538-A                   COUNTIES : WARRICK 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2   ) 35-1009310         |(   3  ) 35-1057095 
                                          |RAGLE, INC.                  |DEIG BROTHERS LUMBER & CONST |BLANKENBERGER BROTHERS 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0030 616-02320             1032.000  m2   |       2.50000        2580.00|       2.60000        2683.20|       2.30000        2373.60 
  GEOTEXTILES                             |                             |                             | 
0031 616-06405              786.000  Mg   |      30.00000       23580.00|      32.60000       25623.60|      26.20000       20593.20 
  RIPRAP, REVETMENT                       |                             |                             | 
0032 621-01004                2.000  EACH |     400.00000         800.00|     700.00000        1400.00|     759.00000        1518.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0033 621-01371               17.000  kg   |       7.00000         119.00|      12.00000         204.00|      11.10000         188.70 
  SEED MIXTURE, LEGUME, 2                 |                             |                             | 
0034 621-02770              596.000  m2   |       1.60000         953.60|       1.60000         953.60|       1.55000         923.80 
  EROSION CONTROL BLANKET                 |                             |                             | 
0035 621-06559             1876.000  m2   |       0.30000         562.80|       1.00000        1876.00|       0.95000        1782.20 
  MULCHED SEEDING, R                      |                             |                             | 
0036 621-06567                1.000  kL   |       5.00000           5.00|       2.00000           2.00|       1.10000           1.10 
  WATER                                   |                             |                             | 
0037 621-06574               60.000  m2   |       5.00000         300.00|      17.00000        1020.00|      18.10000        1086.00 
  SODDING                                 |                             |                             | 
0038 622-52436                2.000  EACH |      20.00000          40.00|      40.00000          80.00|      37.40000          74.80 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0039 622-91786               65.000  EACH |       6.00000         390.00|      14.00000         910.00|      13.50000         877.50 
  SEEDLING                                |                             |                             | 
0040 701-01849              459.800  m    |     100.00000       45980.00|     231.00000      106213.80|     161.00000       74027.80 
  PILE, CONCRETE, STEEL SHELL ENCASED, 7. |                             |                             | 
  92 mm, 356 mm                           |                             |                             | 
0041 702-51005              101.900  m3   |     900.00000       91710.00|     802.00000       81723.80|    1400.00000      142660.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0042 702-51015                7.400  m3   |    1000.00000        7400.00|     912.00000        6748.80|    1084.00000        8021.60 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0043 703-06028             4715.000  kg   |       2.00000        9430.00|       1.76000        8298.40|       2.20000       10373.00 
  REINFORCING BARS                        |                             |                             | 
0044 703-06029            17806.000  kg   |       2.10000       37392.60|       2.16000       38460.96|       2.40000       42734.40 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0045 704-51002              114.200  m3   |     700.00000       79940.00|     712.00000       81310.40|    1010.00000      115342.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0046 706-06344               80.010  m    |      68.00000        5440.68|     182.00000       14561.82|     190.00000       15201.90 
  RAILING, TS-1                           |                             |                             | 
0047 707-05982              196.000  m    |     725.00000      142100.00|     552.00000      108192.00|     495.00000       97020.00 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, |                             |                             | 
  711 mm X 305 mm                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   849,962.60                                                   ROUTE : 
     CALL ORDER   : 580                     CONTRACT ID : B -28538-A                   COUNTIES : WARRICK 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1878024          |(   2   ) 35-1009310         |(   3  ) 35-1057095 
                                          |RAGLE, INC.                  |DEIG BROTHERS LUMBER & CONST |BLANKENBERGER BROTHERS 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0048 709-51821                       LUMP |    2848.61000        2848.61|    3100.00000        3100.00|    3200.00000        3200.00 
  SURFACE SEAL                            |                             |                             | 
0049 715-05407               26.000  m    |      20.00000         520.00|      43.00000        1118.00|      32.70000         850.20 
  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 
0050 801-04308                2.000  EACH |     850.00000        1700.00|     415.00000         830.00|     435.00000         870.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0051 801-06640                6.000  EACH |     365.00000        2190.00|     170.00000        1020.00|     170.00000        1020.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0052 801-07118               14.630  m    |      70.00000        1024.10|      64.00000         936.32|      68.00000         994.84 
  BARRICADE, III-A                        |                             |                             | 
0053 808-06712               81.000  m    |       1.50000         121.50|       1.40000         113.40|       1.40000         113.40 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                             |                             | 
0054 808-06713              650.000  m    |       1.50000         975.00|       1.00000         650.00|       0.94000         611.00 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0055 206-51230              130.800  m3   |     100.00000       13080.00|      43.00000        5624.40|      82.00000       10725.60 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
     SECTION TOTALS                       |           $       717,529.14|           $       810,652.04|           $       830,894.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       717,529.14|           $       810,652.04|           $       830,894.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   849,962.60                                                   ROUTE : 
     CALL ORDER   : 580                     CONTRACT ID : B -28538-A                   COUNTIES : WARRICK 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 35-2040801         |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-01925                8.000  MOS  |    1600.00000       12800.00|    1800.00000       14400.00| 
  FIELD OFFICE, 51.1 m2                   |                             |                             | 
0002 105-06845                       LUMP |   15000.00000       15000.00|   15000.00000       15000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0003 109-08442                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 
  CONCRETE                                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   42000.00000       42000.00|   50000.00000       50000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   12500.00000       12500.00|    5000.00000        5000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-51330                       LUMP |   50000.00000       50000.00|   60000.00000       60000.00| 
  PRESENT STRUCTURE, REMOVE AND STORE     |                             |                             | 
  EXISTING SUPERSTRUCTURE                 |                             |                             | 
0009 202-51328                       LUMP |   50000.00000       50000.00|   28000.00000       28000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS OF   |                             |                             | 
  SUBSTRUCTURE                            |                             |                             | 
0010 203-02000              118.000  m3   |      60.00000        7080.00|      55.00000        6490.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0011 203-02070             1126.000  m3   |      20.00000       22520.00|      25.00000       28150.00| 
  BORROW                                  |                             |                             | 
0012 203-51223              716.000  m3   |      20.00000       14320.00|      30.00000       21480.00| 
  EXCAVATION, WATERWAY                    |                             |                             | 
0013 205-06937              600.000  m    |       5.25000        3150.00|       4.69000        2814.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 207-08266             1510.000  m2   |       7.00000       10570.00|      12.50000       18875.00| 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0015 211-06467               18.000  m3   |     125.00000        2250.00|      80.00000        1440.00| 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0016 301-07448              284.000  Mg   |      34.00000        9656.00|      20.00000        5680.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 302-07455               26.000  m3   |     100.00000        2600.00|      75.00000        1950.00| 
  DENSE GRADED SUBBASE                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   849,962.60                                                   ROUTE : 
     CALL ORDER   : 580                     CONTRACT ID : B -28538-A                   COUNTIES : WARRICK 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 35-2040801         |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 306-08043              118.000  m2   |      35.00000        4130.00|      12.00000        1416.00| 
  MILLING, TRANSITION                     |                             |                             | 
0019 402-07432              144.000  Mg   |      70.00000       10080.00|      70.00000       10080.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0020 402-07435              232.000  Mg   |      60.00000       13920.00|      65.00000       15080.00| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0021 402-07440              725.000  Mg   |      52.00000       37700.00|      60.00000       43500.00| 
  HMA BASE, TYPE A                        |                             |                             | 
0022 406-05521             3187.000  m2   |       0.30000         956.10|       0.10000         318.70| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 601-06037                4.000  EACH |     800.00000        3200.00|     650.00000        2600.00| 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0024 601-06374                4.000  EACH |     830.00000        3320.00|     900.00000        3600.00| 
  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 
0025 601-99105              106.680  m    |      52.00000        5547.36|      59.35000        6331.46| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0026 609-06257              170.000  m2   |     100.00000       17000.00|     105.00000       17850.00| 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  250 mm                                  |                             |                             | 
0027 610-07486               50.000  Mg   |     100.00000        5000.00|     120.00000        6000.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0028 611-06497                1.000  EACH |     140.00000         140.00|     115.00000         115.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0029 615-06490               13.000  EACH |     130.00000        1690.00|      98.00000        1274.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0030 616-02320             1032.000  m2   |       3.00000        3096.00|       4.00000        4128.00| 
  GEOTEXTILES                             |                             |                             | 
0031 616-06405              786.000  Mg   |      25.00000       19650.00|      30.00000       23580.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0032 621-01004                2.000  EACH |     450.00000         900.00|     690.00000        1380.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0033 621-01371               17.000  kg   |       7.50000         127.50|      10.12000         172.04| 
  SEED MIXTURE, LEGUME, 2                 |                             |                             | 
0034 621-02770              596.000  m2   |       1.75000        1043.00|       1.41000         840.36| 
  EROSION CONTROL BLANKET                 |                             |                             | 
0035 621-06559             1876.000  m2   |       0.35000         656.60|       0.86000        1613.36| 
  MULCHED SEEDING, R                      |                             |                             | 
0036 621-06567                1.000  kL   |       5.00000           5.00|       1.00000           1.00| 
  WATER                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   849,962.60                                                   ROUTE : 
     CALL ORDER   : 580                     CONTRACT ID : B -28538-A                   COUNTIES : WARRICK 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 35-2040801         |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |GOHMANN ASPHALT & CONSTR., I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 621-06574               60.000  m2   |       5.50000         330.00|      17.48000        1048.80| 
  SODDING                                 |                             |                             | 
0038 622-52436                2.000  EACH |      30.00000          60.00|      20.00000          40.00| 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0039 622-91786               65.000  EACH |       6.50000         422.50|      12.25000         796.25| 
  SEEDLING                                |                             |                             | 
0040 701-01849              459.800  m    |     220.00000      101156.00|     170.00000       78166.00| 
  PILE, CONCRETE, STEEL SHELL ENCASED, 7. |                             |                             | 
  92 mm, 356 mm                           |                             |                             | 
0041 702-51005              101.900  m3   |     650.00000       66235.00|    1200.00000      122280.00| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0042 702-51015                7.400  m3   |    1000.00000        7400.00|    1700.00000       12580.00| 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0043 703-06028             4715.000  kg   |       2.00000        9430.00|       3.00000       14145.00| 
  REINFORCING BARS                        |                             |                             | 
0044 703-06029            17806.000  kg   |       2.00000       35612.00|       2.75000       48966.50| 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0045 704-51002              114.200  m3   |    1000.00000      114200.00|    1500.00000      171300.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0046 706-06344               80.010  m    |     100.00000        8001.00|     220.00000       17602.20| 
  RAILING, TS-1                           |                             |                             | 
0047 707-05982              196.000  m    |     725.00000      142100.00|     800.00000      156800.00| 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, |                             |                             | 
  711 mm X 305 mm                         |                             |                             | 
0048 709-51821                       LUMP |    3000.00000        3000.00|    2900.00000        2900.00| 
  SURFACE SEAL                            |                             |                             | 
0049 715-05407               26.000  m    |     100.00000        2600.00|      25.00000         650.00| 
  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 
0050 801-04308                2.000  EACH |     400.00000         800.00|     395.00000         790.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0051 801-06640                6.000  EACH |     175.00000        1050.00|     155.00000         930.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0052 801-07118               14.630  m    |      70.00000        1024.10|      61.50000         899.75| 
  BARRICADE, III-A                        |                             |                             | 
0053 808-06712               81.000  m    |       1.50000         121.50|       1.28000         103.68| 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                             |                             | 
0054 808-06713              650.000  m    |       1.00000         650.00|       0.85000         552.50| 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0055 206-51230              130.800  m3   |      50.00000        6540.00|     125.00000       16350.00| 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
     SECTION TOTALS                       |           $       883,342.66|           $     1,046,062.60|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       883,342.66|           $     1,046,062.60|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,875,943.01                                                   ROUTE : 
     CALL ORDER   : 590                     CONTRACT ID : B -28540-A                   COUNTIES : CARROLL 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 06/15/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1523985     WIRTZ & YATES, INC.                                                        $     1,916,748.67  100.0000% 
   2   35-1128289     BEATY CONSTRUCTION, INC.                                                   $     2,958,635.49  154.3570% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1523985          |(   2  ) 35-1128289          |(      ) 
                                          |WIRTZ & YATES, INC.          |BEATY CONSTRUCTION, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   15000.00000       15000.00|   18500.00000       18500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               12.000  MOS  |    2500.00000       30000.00|    2000.00000       24000.00| 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08442                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 
  CONCRETE                                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   85000.00000       85000.00|  147931.77000      147931.77| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   15000.00000       15000.00|   29586.35000       29586.35| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-51328                       LUMP |  250000.00000      250000.00|  357107.98000      357107.98| 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0009 203-02000              329.000  CYS  |      12.00000        3948.00|      32.00000       10528.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0010 206-51220             1278.000  CYS  |      90.00000      115020.00|     175.00000      223650.00| 
  EXCAVATION, WET                         |                             |                             | 
0011 207-08266              643.000  SYS  |       8.00000        5144.00|       5.65000        3632.95| 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0012 211-07454              100.000  CYS  |      35.00000        3500.00|      37.50000        3750.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,875,943.01                                                   ROUTE : 
     CALL ORDER   : 590                     CONTRACT ID : B -28540-A                   COUNTIES : CARROLL 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1523985          |(   2   ) 35-1128289         |(      ) 
                                          |WIRTZ & YATES, INC.          |BEATY CONSTRUCTION, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 301-07448              400.000  TON  |      20.00000        8000.00|      27.50000       11000.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0014 402-07432               52.000  TON  |     150.00000        7800.00|     145.00000        7540.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0015 402-07435               87.000  TON  |     160.00000       13920.00|     135.00000       11745.00| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0016 406-05521              625.000  SYS  |       1.00000         625.00|       0.85000         531.25| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0017 601-04793              160.000  LFT  |     105.28000       16844.80|      81.00000       12960.00| 
  GUARDRAIL                               |                             |                             | 
0018 601-06053                4.000  EACH |    4000.00000       16000.00|    3375.00000       13500.00| 
  GUARDRAIL STEEL BACKED TIMBER, ANCHOR   |                             |                             | 
0019 601-06053                4.000  EACH |    4200.00000       16800.00|    4050.00000       16200.00| 
  GUARDRAIL STEEL BACKED TIMBER,          |                             |                             | 
  CONNECTION TO                           |                             |                             | 
0020 616-02320             1157.000  SYS  |       3.50000        4049.50|       3.75000        4338.75| 
  GEOTEXTILES                             |                             |                             | 
0021 616-05688             2555.000  TON  |      50.00000      127750.00|      54.00000      137970.00| 
  RIPRAP, CLASS 1                         |                             |                             | 
0022 616-06405              128.000  TON  |      20.00000        2560.00|      28.25000        3616.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0023 621-01004                2.000  EACH |     350.00000         700.00|     300.00000         600.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0024 621-02770             1236.000  SYS  |       2.17000        2682.12|       2.25000        2781.00| 
  EROSION CONTROL BLANKET                 |                             |                             | 
0025 621-06559             5400.000  SYS  |       0.55000        2970.00|       0.50000        2700.00| 
  MULCHED SEEDING, R                      |                             |                             | 
0026 702-04433              184.000  EACH |     100.00000       18400.00|      78.25000       14398.00| 
  FLOOR DRAIN, PVC, 6 IN.                 |                             |                             | 
0027 702-51863             2226.000  EACH |       5.00000       11130.00|      16.50000       36729.00| 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0028 702-90915               22.700  CYS  |     600.00000       13620.00|    3000.00000       68100.00| 
  CONCRETE, A                             |                             |                             | 
0029 703-51030              193.000  LBS  |       1.00000         193.00|       1.00000         193.00| 
  REINFORCING STEEL                       |                             |                             | 
0030 703-51032           195340.000  LBS  |       1.00000      195340.00|       1.10000      214874.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0031 704-51002              583.200  CYS  |     400.00000      233280.00|    1250.00000      729000.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,875,943.01                                                   ROUTE : 
     CALL ORDER   : 590                     CONTRACT ID : B -28540-A                   COUNTIES : CARROLL 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1523985          |(   2   ) 35-1128289         |(      ) 
                                          |WIRTZ & YATES, INC.          |BEATY CONSTRUCTION, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 706-51025             1229.500  LFT  |     140.00000      172130.00|     100.00000      122950.00| 
  CONCRETE, C, RAILING                    |                             |                             | 
0033 708-51813              540.000  SFT  |      75.00000       40500.00|      75.00000       40500.00| 
  PNEUMATICALLY PLACED MORTAR             |                             |                             | 
0034 708-51814              540.000  SFT  |      10.00000        5400.00|       7.00000        3780.00| 
  WELDED STEEL WIRE FABRIC                |                             |                             | 
0035 709-51821                       LUMP |   36000.00000       36000.00|   41500.00000       41500.00| 
  SURFACE SEAL                            |                             |                             | 
0036 710-51870             1020.000  SFT  |      75.00000       76500.00|      75.00000       76500.00| 
  REPOINTING MASONRY IN STRUCTURES        |                             |                             | 
0037 715-91361               70.000  LFT  |      20.00000        1400.00|     250.00000       17500.00| 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0038 724-03276              369.000  LFT  |     100.00000       36900.00|     105.00000       38745.00| 
  EXPANSION JOINT SEALING SYSTEM          |                             |                             | 
0039 728-03133             6330.000  SFT  |      25.00000      158250.00|      54.50000      344985.00| 
  CONCRETE FACING                         |                             |                             | 
0040 728-98377                       LUMP |   90000.00000       90000.00|  133500.00000      133500.00| 
  MASONRY COATING                         |                             |                             | 
0041 801-04308                4.000  EACH |     500.00000        2000.00|     500.00000        2000.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0042 801-06625                5.000  EACH |     140.00000         700.00|     200.00000        1000.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0043 801-06640                9.000  EACH |     200.00000        1800.00|     225.00000        2025.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0044 801-07118               48.000  LFT  |      20.00000         960.00|      30.00000        1440.00| 
  BARRICADE, III-A                        |                             |                             | 
0045 801-07119               60.000  LFT  |      24.00000        1440.00|      30.00000        1800.00| 
  BARRICADE, III-B                        |                             |                             | 
0046 802-76025               40.250  SFT  |      45.00000        1811.25|      16.25000         654.06| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0047 802-76055              156.500  LFT  |      12.00000        1878.00|      12.75000        1995.38| 
  SIGN POST, A                            |                             |                             | 
0048 805-06600             1845.000  LFT  |      40.00000       73800.00|      11.00000       20295.00| 
  CONDUIT, PVC, 3 IN.                     |                             |                             | 
     SECTION TOTALS                       |           $     1,916,748.67|           $     2,958,635.49|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,916,748.67|           $     2,958,635.49|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 600 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,171,625.40                                                   ROUTE : 
     CALL ORDER   : 600                     CONTRACT ID : B -28561-A                   COUNTIES : WAYNE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 12/08/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1058755     BAKER & SCHULTZ, INC.                                                      $       875,861.95  100.0000% 
   2   35-1738390     HOOSIER PRIDE EXCAVATING INC.                                              $       934,484.80  106.6932% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $       962,572.34  109.9000% 
   4   35-1310611     DUNCAN ROBERTSON INC                                                       $       973,649.73  111.1647% 
   5   35-1609544     SCHUTT-LOOKABILL CO                                                        $       978,692.23  111.7405% 
   6   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                               $     1,127,708.74  128.7542% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1058755          |(   2  ) 35-1738390          |(   3  ) 35-1917625 
                                          |BAKER & SCHULTZ, INC.        |HOOSIER PRIDE EXCAVATING INC |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT AND NEW BRIDGE CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   12500.00000       12500.00|   13500.00000       13500.00|   13000.00000       13000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                8.000  MOS  |    2125.00000       17000.00|    1600.00000       12800.00|    1300.00000       10400.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   44100.00000       44100.00|   40600.00000       40600.00|   48000.00000       48000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   18500.00000       18500.00|   35000.00000       35000.00|   15000.00000       15000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-51330                       LUMP |   77125.00000       77125.00|   11000.00000       11000.00|   74000.00000       74000.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 1  |                             |                             | 
0008 202-51330                       LUMP |    2675.00000        2675.00|   36000.00000       36000.00|   10000.00000       10000.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 2  |                             |                             | 
0009 203-02000              835.000  CYS  |       9.00000        7515.00|      12.00000       10020.00|      20.00000       16700.00 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02070             2470.000  CYS  |      10.70000       26429.00|      14.00000       34580.00|       6.00000       14820.00 
  BORROW                                  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 600 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,171,625.40                                                   ROUTE : 
     CALL ORDER   : 600                     CONTRACT ID : B -28561-A                   COUNTIES : WAYNE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1058755          |(   2   ) 35-1738390         |(   3  ) 35-1917625 
                                          |BAKER & SCHULTZ, INC.        |HOOSIER PRIDE EXCAVATING INC |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0011 203-51223             4775.000  CYS  |       6.00000       28650.00|      10.00000       47750.00|       4.50000       21487.50 
  EXCAVATION, WATERWAY                    |                             |                             | 
0012 205-06931               36.000  TON  |      42.00000        1512.00|      40.00000        1440.00|      30.00000        1080.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0013 205-06936               48.000  TON  |      36.00000        1728.00|      40.00000        1920.00|      25.00000        1200.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0014 205-06937             2338.000  LFT  |       1.35000        3156.30|       2.00000        4676.00|       1.30000        3039.40 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 206-51220              125.000  CYS  |     110.00000       13750.00|     125.00000       15625.00|      24.00000        3000.00 
  EXCAVATION, WET                         |                             |                             | 
0016 206-51230               20.000  CYS  |      15.00000         300.00|      10.00000         200.00|      50.00000        1000.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0017 207-08267             4550.000  SYS  |       4.85000       22067.50|       4.95000       22522.50|       5.00000       22750.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0018 211-06467               14.000  CYS  |      22.00000         308.00|      28.00000         392.00|     120.00000        1680.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0019 211-07454              123.000  CYS  |      24.00000        2952.00|      28.00000        3444.00|      45.00000        5535.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0020 213-52830              170.000  CYS  |      65.00000       11050.00|      90.00000       15300.00|     100.00000       17000.00 
  FLOWABLE MORTAR                         |                             |                             | 
0021 301-07448             1750.000  TON  |      15.10000       26425.00|      17.00000       29750.00|      15.10000       26425.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0022 302-07455               24.000  CYS  |      25.00000         600.00|      32.00000         768.00|     120.00000        2880.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0023 402-07432              430.000  TON  |      82.50000       35475.00|      94.92000       40815.60|      82.50000       35475.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0024 402-07435              400.000  TON  |      64.85000       25940.00|      77.27000       30908.00|      64.85000       25940.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0025 404-05511             1160.000  SYS  |       3.55000        4118.00|       3.90000        4524.00|       3.55000        4118.00 
  SEAL COAT, 2                            |                             |                             | 
0026 406-05521             2900.000  SYS  |       0.07000         203.00|       0.10000         290.00|       0.07000         203.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 601-01846                1.000  EACH |    1555.00000        1555.00|    1695.00000        1695.00|    1600.00000        1600.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0028 601-04792                4.000  EACH |     920.00000        3680.00|    1003.00000        4012.00|    1050.00000        4200.00 
  GUARDRAIL TRANSITION , 12 FT 6 IN. LONG |                             |                             | 
0029 601-06037                7.000  EACH |     710.00000        4970.00|     774.00000        5418.00|     800.00000        5600.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 600 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,171,625.40                                                   ROUTE : 
     CALL ORDER   : 600                     CONTRACT ID : B -28561-A                   COUNTIES : WAYNE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1058755          |(   2   ) 35-1738390         |(   3  ) 35-1917625 
                                          |BAKER & SCHULTZ, INC.        |HOOSIER PRIDE EXCAVATING INC |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0030 601-06854                2.000  EACH |    2535.00000        5070.00|    2763.00000        5526.00|    2800.00000        5600.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0031 601-99105             1056.250  LFT  |      13.25000       13995.31|      14.40000       15210.00|      15.00000       15843.75 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0032 603-06040              916.000  LFT  |       7.55000        6915.80|       8.23000        7538.68|       7.60000        6961.60 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0033 603-06052                4.000  EACH |     710.00000        2840.00|     710.00000        2840.00|     720.00000        2880.00 
  FENCE GATE, FARM FIELD, 47 IN. X 12 FT. |                             |                             | 
0034 608-04395               10.000  TON  |      76.00000         760.00|      20.00000         200.00|      40.00000         400.00 
  AGGREGATE FOR SHOULDER DRAINS           |                             |                             | 
0035 609-06257              130.000  SYS  |      58.00000        7540.00|      70.00000        9100.00|      95.00000       12350.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN.                                     |                             |                             | 
0036 615-06527                1.000  EACH |     450.00000         450.00|     490.00000         490.00|     500.00000         500.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0037 615-99189                1.000  EACH |     800.00000         800.00|     800.00000         800.00|    1050.00000        1050.00 
  PLAQUE, ALUMINUM                        |                             |                             | 
0038 616-02320              893.000  SYS  |       2.50000        2232.50|       2.10000        1875.30|       2.00000        1786.00 
  GEOTEXTILES                             |                             |                             | 
0039 616-06405              813.000  TON  |      18.00000       14634.00|      23.00000       18699.00|      20.00000       16260.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0040 621-01004                2.000  EACH |     800.00000        1600.00|     900.00000        1800.00|     850.00000        1700.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0041 621-06545                1.100  TON  |     549.00000         603.90|     600.00000         660.00|     550.00000         605.00 
  FERTILIZER                              |                             |                             | 
0042 621-06553              460.000  LBS  |       2.89000        1329.40|       3.20000        1472.00|       2.90000        1334.00 
  SEED MIXTURE, R                         |                             |                             | 
0043 621-06557              220.000  LBS  |       3.40000         748.00|       3.75000         825.00|       3.45000         759.00 
  SEED MIXTURE, T                         |                             |                             | 
0044 621-06565                6.000  TON  |     419.00000        2514.00|     461.00000        2766.00|     425.00000        2550.00 
  MULCHING MATERIAL                       |                             |                             | 
0045 621-06567                1.000  kGAL |      10.00000          10.00|      10.00000          10.00|      10.00000          10.00 
  WATER                                   |                             |                             | 
0046 621-06574              219.000  SYS  |       6.35000        1390.65|       7.30000        1598.70|       7.00000        1533.00 
  SODDING                                 |                             |                             | 
0047 621-08161             1371.000  SYS  |       5.58000        7650.18|       6.13000        8404.23|       5.75000        7883.25 
  PERMANENT TURF REINFORCEMENT MAT        |                             |                             | 
0048 622-52436                4.000  EACH |      25.00000         100.00|      27.00000         108.00|      26.00000         104.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 600 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,171,625.40                                                   ROUTE : 
     CALL ORDER   : 600                     CONTRACT ID : B -28561-A                   COUNTIES : WAYNE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1058755          |(   2   ) 35-1738390         |(   3  ) 35-1917625 
                                          |BAKER & SCHULTZ, INC.        |HOOSIER PRIDE EXCAVATING INC |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0049 622-91786              360.000  EACH |       7.20000        2592.00|       8.00000        2880.00|       7.80000        2808.00 
  SEEDLING                                |                             |                             | 
0050 701-01849             1136.000  LFT  |      40.00000       45440.00|      35.00000       39760.00|      28.00000       31808.00 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  312 IN., 14 IN.                         |                             |                             | 
0051 702-51005               59.800  CYS  |     370.00000       22126.00|     395.00000       23621.00|     800.00000       47840.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0052 703-51030             4452.000  LBS  |       0.62000        2760.24|       0.90000        4006.80|       0.80000        3561.60 
  REINFORCING STEEL                       |                             |                             | 
0053 703-51032            46896.000  LBS  |       0.68000       31889.28|       0.95000       44551.20|       0.90000       42206.40 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0054 704-51002              181.600  CYS  |     375.00000       68100.00|     400.00000       72640.00|     800.00000      145280.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0055 706-98990              386.920  LFT  |      48.25000       18668.89|      52.60000       20351.99|      52.00000       20119.84 
  RAILING, THRIE BEAM                     |                             |                             | 
0056 707-05979             2960.000  SFT  |      40.30000      119288.00|      41.88000      123964.80|      39.30000      116328.00 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                             |                             | 
  CB, 27 IN. X 48 IN.                     |                             |                             | 
0057 709-51821                       LUMP |    3000.00000        3000.00|    3500.00000        3500.00|    3000.00000        3000.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0058 715-05169               50.000  LFT  |      36.00000        1800.00|      25.00000        1250.00|      34.00000        1700.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0059 715-05407               88.000  LFT  |      11.00000         968.00|       8.00000         704.00|      17.00000        1496.00 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0060 715-46005                2.000  EACH |     200.00000         400.00|     200.00000         400.00|     700.00000        1400.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0061 723-06927               40.000  LFT  |    2225.00000       89000.00|    2192.00000       87680.00|    1850.00000       74000.00 
  STRUCTURE, PRECAST THREE-SIDED,         |                             |                             | 
0062 801-04308                4.000  EACH |     345.00000        1380.00|     325.00000        1300.00|     375.00000        1500.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0063 801-06640                4.000  EACH |     235.00000         940.00|     180.00000         720.00|     250.00000        1000.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0064 801-07118               72.000  LFT  |      17.00000        1224.00|      19.00000        1368.00|      19.00000        1368.00 
  BARRICADE, III-A                        |                             |                             | 
0065 801-07119               48.000  LFT  |      17.00000         816.00|      19.00000         912.00|      19.00000         912.00 
  BARRICADE, III-B                        |                             |                             | 
     SECTION TOTALS                       |           $       875,861.95|           $       934,484.80|           $       962,572.34 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       875,861.95|           $       934,484.80|           $       962,572.34 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 600 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,171,625.40                                                   ROUTE : 
     CALL ORDER   : 600                     CONTRACT ID : B -28561-A                   COUNTIES : WAYNE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1310611          |(   5   ) 35-1609544         |(   6  ) 35-1364963 
                                          |DUNCAN ROBERTSON INC         |SCHUTT-LOOKABILL CO          |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT AND NEW BRIDGE CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   10000.00000       10000.00|   14700.00000       14700.00|   22500.00000       22500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                8.000  MOS  |    1500.00000       12000.00|    2000.00000       16000.00|    1100.00000        8800.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   49000.00000       49000.00|   49775.00000       49775.00|   54750.00000       54750.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   19000.00000       19000.00|    3500.00000        3500.00|   19750.00000       19750.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-51330                       LUMP |   50000.00000       50000.00|   65700.00000       65700.00|  135000.00000      135000.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 1  |                             |                             | 
0008 202-51330                       LUMP |   15000.00000       15000.00|   33775.00000       33775.00|   45000.00000       45000.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 2  |                             |                             | 
0009 203-02000              835.000  CYS  |      10.00000        8350.00|      10.00000        8350.00|      13.00000       10855.00 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02070             2470.000  CYS  |      10.00000       24700.00|      25.00000       61750.00|      13.00000       32110.00 
  BORROW                                  |                             |                             | 
0011 203-51223             4775.000  CYS  |       8.00000       38200.00|       2.00000        9550.00|      13.00000       62075.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0012 205-06931               36.000  TON  |      20.00000         720.00|      20.00000         720.00|      30.00000        1080.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0013 205-06936               48.000  TON  |      20.00000         960.00|      20.00000         960.00|      30.00000        1440.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0014 205-06937             2338.000  LFT  |       1.00000        2338.00|       1.41000        3296.58|       2.00000        4676.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 206-51220              125.000  CYS  |     125.00000       15625.00|     107.40000       13425.00|     150.00000       18750.00 
  EXCAVATION, WET                         |                             |                             | 
0016 206-51230               20.000  CYS  |      25.00000         500.00|      20.00000         400.00|      50.00000        1000.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0017 207-08267             4550.000  SYS  |       4.00000       18200.00|       6.67000       30348.50|       6.50000       29575.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0018 211-06467               14.000  CYS  |      35.00000         490.00|      50.00000         700.00|      50.00000         700.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,171,625.40                                                   ROUTE : 
     CALL ORDER   : 600                     CONTRACT ID : B -28561-A                   COUNTIES : WAYNE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1310611          |(   5   ) 35-1609544         |(   6  ) 35-1364963 
                                          |DUNCAN ROBERTSON INC         |SCHUTT-LOOKABILL CO          |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 211-07454              123.000  CYS  |      35.00000        4305.00|      24.00000        2952.00|      40.00000        4920.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0020 213-52830              170.000  CYS  |     150.00000       25500.00|      64.90000       11033.00|      90.00000       15300.00 
  FLOWABLE MORTAR                         |                             |                             | 
0021 301-07448             1750.000  TON  |      17.00000       29750.00|      17.00000       29750.00|      20.00000       35000.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0022 302-07455               24.000  CYS  |      35.00000         840.00|      50.00000        1200.00|      50.00000        1200.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0023 402-07432              430.000  TON  |      90.00000       38700.00|      93.00000       39990.00|      90.00000       38700.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0024 402-07435              400.000  TON  |      70.00000       28000.00|      73.00000       29200.00|      70.00000       28000.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0025 404-05511             1160.000  SYS  |       4.00000        4640.00|       4.00000        4640.00|       5.00000        5800.00 
  SEAL COAT, 2                            |                             |                             | 
0026 406-05521             2900.000  SYS  |       0.08000         232.00|       0.08000         232.00|       0.10000         290.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 601-01846                1.000  EACH |    1700.00000        1700.00|    1757.00000        1757.00|    1650.00000        1650.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0028 601-04792                4.000  EACH |    1000.00000        4000.00|    1040.00000        4160.00|     975.00000        3900.00 
  GUARDRAIL TRANSITION , 12 FT 6 IN. LONG |                             |                             | 
0029 601-06037                7.000  EACH |     800.00000        5600.00|     800.00000        5600.00|     775.00000        5425.00 
  GUARDRAIL END TREATMENT, I              |                             |                             | 
0030 601-06854                2.000  EACH |    2800.00000        5600.00|    2865.00000        5730.00|    2635.00000        5270.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0031 601-99105             1056.250  LFT  |      14.50000       15315.63|      15.00000       15843.75|      13.75000       14523.44 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0032 603-06040              916.000  LFT  |       8.25000        7557.00|       8.50000        7786.00|       7.75000        7099.00 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0033 603-06052                4.000  EACH |     800.00000        3200.00|     800.00000        3200.00|     745.00000        2980.00 
  FENCE GATE, FARM FIELD, 47 IN. X 12 FT. |                             |                             | 
0034 608-04395               10.000  TON  |      15.50000         155.00|      55.00000         550.00|      30.00000         300.00 
  AGGREGATE FOR SHOULDER DRAINS           |                             |                             | 
0035 609-06257              130.000  SYS  |      85.00000       11050.00|      75.00000        9750.00|      65.00000        8450.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             | 
  IN.                                     |                             |                             | 
0036 615-06527                1.000  EACH |     550.00000         550.00|     510.00000         510.00|     700.00000         700.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0037 615-99189                1.000  EACH |    1500.00000        1500.00|     600.00000         600.00|    1000.00000        1000.00 
  PLAQUE, ALUMINUM                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,171,625.40                                                   ROUTE : 
     CALL ORDER   : 600                     CONTRACT ID : B -28561-A                   COUNTIES : WAYNE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1310611          |(   5   ) 35-1609544         |(   6  ) 35-1364963 
                                          |DUNCAN ROBERTSON INC         |SCHUTT-LOOKABILL CO          |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 616-02320              893.000  SYS  |       3.50000        3125.50|       1.80000        1607.40|       3.25000        2902.25 
  GEOTEXTILES                             |                             |                             | 
0039 616-06405              813.000  TON  |      22.00000       17886.00|      22.50000       18292.50|      25.00000       20325.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0040 621-01004                2.000  EACH |     900.00000        1800.00|     900.00000        1800.00|     840.00000        1680.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0041 621-06545                1.100  TON  |     600.00000         660.00|     620.00000         682.00|     575.00000         632.50 
  FERTILIZER                              |                             |                             | 
0042 621-06553              460.000  LBS  |       3.25000        1495.00|       3.25000        1495.00|       3.25000        1495.00 
  SEED MIXTURE, R                         |                             |                             | 
0043 621-06557              220.000  LBS  |       3.75000         825.00|       3.84000         844.80|       3.50000         770.00 
  SEED MIXTURE, T                         |                             |                             | 
0044 621-06565                6.000  TON  |     460.00000        2760.00|     475.00000        2850.00|     440.00000        2640.00 
  MULCHING MATERIAL                       |                             |                             | 
0045 621-06567                1.000  kGAL |      11.00000          11.00|      11.00000          11.00|      10.50000          10.50 
  WATER                                   |                             |                             | 
0046 621-06574              219.000  SYS  |       7.00000        1533.00|       7.20000        1576.80|       6.75000        1478.25 
  SODDING                                 |                             |                             | 
0047 621-08161             1371.000  SYS  |       6.00000        8226.00|       6.30000        8637.30|       6.00000        8226.00 
  PERMANENT TURF REINFORCEMENT MAT        |                             |                             | 
0048 622-52436                4.000  EACH |      27.50000         110.00|      28.00000         112.00|      26.25000         105.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0049 622-91786              360.000  EACH |       8.00000        2880.00|       8.00000        2880.00|       7.75000        2790.00 
  SEEDLING                                |                             |                             | 
0050 701-01849             1136.000  LFT  |      40.00000       45440.00|      50.14000       56959.04|      55.00000       62480.00 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  312 IN., 14 IN.                         |                             |                             | 
0051 702-51005               59.800  CYS  |     600.00000       35880.00|     341.58000       20426.48|     500.00000       29900.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0052 703-51030             4452.000  LBS  |       0.80000        3561.60|       0.71000        3160.92|       0.80000        3561.60 
  REINFORCING STEEL                       |                             |                             | 
0053 703-51032            46896.000  LBS  |       0.90000       42206.40|       0.79000       37047.84|       0.85000       39861.60 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0054 704-51002              181.600  CYS  |     500.00000       90800.00|     443.10000       80466.96|     500.00000       90800.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0055 706-98990              386.920  LFT  |      55.00000       21280.60|      55.00000       21280.60|      55.00000       21280.60 
  RAILING, THRIE BEAM                     |                             |                             | 
0056 707-05979             2960.000  SFT  |      50.00000      148000.00|      42.81000      126717.60|      42.00000      124320.00 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                             |                             | 
  CB, 27 IN. X 48 IN.                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,171,625.40                                                   ROUTE : 
     CALL ORDER   : 600                     CONTRACT ID : B -28561-A                   COUNTIES : WAYNE 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1310611          |(   5   ) 35-1609544         |(   6  ) 35-1364963 
                                          |DUNCAN ROBERTSON INC         |SCHUTT-LOOKABILL CO          |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 709-51821                       LUMP |    3500.00000        3500.00|    3100.00000        3100.00|    3000.00000        3000.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0058 715-05169               50.000  LFT  |      50.00000        2500.00|      45.00000        2250.00|      24.00000        1200.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0059 715-05407               88.000  LFT  |       5.00000         440.00|       9.82000         864.16|      10.00000         880.00 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0060 715-46005                2.000  EACH |     225.00000         450.00|     157.00000         314.00|     250.00000         500.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0061 723-06927               40.000  LFT  |    2000.00000       80000.00|    2321.00000       92840.00|    1825.00000       73000.00 
  STRUCTURE, PRECAST THREE-SIDED,         |                             |                             | 
0062 801-04308                4.000  EACH |     375.00000        1500.00|     390.00000        1560.00|     375.00000        1500.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0063 801-06640                4.000  EACH |     275.00000        1100.00|     270.00000        1080.00|     350.00000        1400.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0064 801-07118               72.000  LFT  |      20.00000        1440.00|      20.00000        1440.00|      20.00000        1440.00 
  BARRICADE, III-A                        |                             |                             | 
0065 801-07119               48.000  LFT  |      20.00000         960.00|      20.00000         960.00|      20.00000         960.00 
  BARRICADE, III-B                        |                             |                             | 
     SECTION TOTALS                       |           $       973,649.73|           $       978,692.23|           $     1,127,708.74 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       973,649.73|           $       978,692.23|           $     1,127,708.74 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   433,668.00                                                   ROUTE : I-65 
     CALL ORDER   : 640                     CONTRACT ID : B -28627-A                   COUNTIES : JACKSON 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 10/31/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2019240     CENTRAL PAINTING, INC.                                                     $       360,000.00  100.0000% 
   2   36-2726271     DAGLAS, A.G. PAINTING CO                                                   $       394,002.00  109.4450% 
   3   35-1131315     FIVE STAR PAINTING, INC.                                                   $       442,488.00  122.9133% 
   4   35-1841931     VENUS PAINTING COMPANY                                                     $       483,002.00  134.1672% 
   5   35-1778430     SPANOS, N.I. PAINTING, INC.                                                $       492,902.00  136.9172% 
   6   59-2361020     M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.                        $     1,110,866.40  308.5740% 
   7   41-1224817     ABHE & SVOBODA, INC.                                                       $     1,543,310.00  428.6972% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2019240          |(   2  ) 36-2726271          |(   3  ) 35-1131315 
                                          |CENTRAL PAINTING, INC.       |DAGLAS, A.G. PAINTING CO     |FIVE STAR PAINTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE PAINTING 
                                          |                             |                             | 
0001 105-07039                9.000  MOS  |     600.00000        5400.00|    2000.00000       18000.00|    2300.00000       20700.00 
  FIELD OFFICE, B                         |                             |                             | 
0002 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0003 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0004 110-01001                       LUMP |   17000.00000       17000.00|   22000.00000       22000.00|   20000.00000       20000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 619-05926                       LUMP |     500.00000         500.00|    6000.00000        6000.00|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                             |                             | 
0006 619-05926                       LUMP |     500.00000         500.00|    6000.00000        6000.00|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                             |                             | 
0007 619-51859                       LUMP |   40319.00000       40319.00|   50000.00000       50000.00|   58531.00000       58531.00 
  PAINT STEEL BRIDGE , STR. NO. 1         |                             |                             | 
0008 619-51859                       LUMP |   40319.00000       40319.00|   50000.00000       50000.00|   58531.00000       58531.00 
  PAINT STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0009 619-61000                       LUMP |  125000.00000      125000.00|  100000.00000      100000.00|  130187.00000      130187.00 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                             |                             | 
0010 619-61000                       LUMP |  125000.00000      125000.00|  100000.00000      100000.00|  130187.00000      130187.00 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   433,668.00                                                   ROUTE : I-65 
     CALL ORDER   : 640                     CONTRACT ID : B -28627-A                   COUNTIES : JACKSON 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2019240          |(   2   ) 36-2726271         |(   3  ) 35-1131315 
                                          |CENTRAL PAINTING, INC.       |DAGLAS, A.G. PAINTING CO     |FIVE STAR PAINTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0011 709-51821                       LUMP |     800.00000         800.00|    4400.00000        4400.00|     800.00000         800.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0012 709-51821                       LUMP |     800.00000         800.00|    4400.00000        4400.00|     800.00000         800.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0013 801-06640               16.000  EACH |      10.00000         160.00|     200.00000        3200.00|     300.00000        4800.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0014 801-06710              120.000  DAY  |      10.00000        1200.00|      50.00000        6000.00|      25.00000        3000.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0015 801-06775                       LUMP |     500.00000         500.00|    5000.00000        5000.00|    1500.00000        1500.00 
  MAINTAINING TRAFFIC , STR. NO. 1        |                             |                             | 
0016 801-06775                       LUMP |     500.00000         500.00|    5000.00000        5000.00|    1500.00000        1500.00 
  MAINTAINING TRAFFIC , STR. NO. 2        |                             |                             | 
0017 801-09133                2.000  EACH |    1000.00000        2000.00|    7000.00000       14000.00|    3975.00000        7950.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
     SECTION TOTALS                       |           $       360,000.00|           $       394,002.00|           $       442,488.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       360,000.00|           $       394,002.00|           $       442,488.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   433,668.00                                                   ROUTE : I-65 
     CALL ORDER   : 640                     CONTRACT ID : B -28627-A                   COUNTIES : JACKSON 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1841931          |(   5   ) 35-1778430         |(   6  ) 59-2361020 
                                          |VENUS PAINTING COMPANY       |SPANOS, N.I. PAINTING, INC.  |M & J CONST. CO. OF PINELLAS 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE PAINTING 
                                          |                             |                             | 
0001 105-07039                9.000  MOS  |     800.00000        7200.00|     500.00000        4500.00|    1200.00000       10800.00 
  FIELD OFFICE, B                         |                             |                             | 
0002 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0003 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0004 110-01001                       LUMP |   72800.00000       72800.00|   20000.00000       20000.00|   63000.00000       63000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 619-05926                       LUMP |    3000.00000        3000.00|    5000.00000        5000.00|  163800.00000      163800.00 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                             |                             | 
0006 619-05926                       LUMP |    3000.00000        3000.00|    5000.00000        5000.00|  163800.00000      163800.00 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                             |                             | 
0007 619-51859                       LUMP |   40000.00000       40000.00|   90000.00000       90000.00|  140400.00000      140400.00 
  PAINT STEEL BRIDGE , STR. NO. 1         |                             |                             | 
0008 619-51859                       LUMP |   40000.00000       40000.00|   90000.00000       90000.00|  140400.00000      140400.00 
  PAINT STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0009 619-61000                       LUMP |  156860.00000      156860.00|  136500.00000      136500.00|  163800.00000      163800.00 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                             |                             | 
0010 619-61000                       LUMP |  156860.00000      156860.00|  136500.00000      136500.00|  163800.00000      163800.00 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0011 709-51821                       LUMP |     600.00000         600.00|    1000.00000        1000.00|    6125.00000        6125.00 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0012 709-51821                       LUMP |     600.00000         600.00|    1000.00000        1000.00|    6125.00000        6125.00 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0013 801-06640               16.000  EACH |      10.00000         160.00|      20.00000         320.00|     164.40000        2630.40 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0014 801-06710              120.000  DAY  |       1.00000         120.00|       9.00000        1080.00|      13.20000        1584.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0015 801-06775                       LUMP |     600.00000         600.00|     500.00000         500.00|   37500.00000       37500.00 
  MAINTAINING TRAFFIC , STR. NO. 1        |                             |                             | 
0016 801-06775                       LUMP |     600.00000         600.00|     500.00000         500.00|   37500.00000       37500.00 
  MAINTAINING TRAFFIC , STR. NO. 2        |                             |                             | 
0017 801-09133                2.000  EACH |     300.00000         600.00|     500.00000        1000.00|    4800.00000        9600.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
     SECTION TOTALS                       |           $       483,002.00|           $       492,902.00|           $     1,110,866.40 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       483,002.00|           $       492,902.00|           $     1,110,866.40 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/24/06 
                                                                                                                   PAGE : 640 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   433,668.00                                                   ROUTE : I-65 
     CALL ORDER   : 640                     CONTRACT ID : B -28627-A                   COUNTIES : JACKSON 
     LETTING DATE : 04/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 41-1224817          |(       )                    |(      ) 
                                          |ABHE & SVOBODA, INC.         |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE PAINTING 
                                          |                             |                             | 
0001 105-07039                9.000  MOS  |    1800.00000       16200.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0002 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0003 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0004 110-01001                       LUMP |   77100.00000       77100.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 619-05926                       LUMP |   70600.00000       70600.00|                             | 
  ENVIRONMENTAL CONTROL , STR. NO. 1      |                             |                             | 
0006 619-05926                       LUMP |   70600.00000       70600.00|                             | 
  ENVIRONMENTAL CONTROL , STR. NO. 2      |                             |                             | 
0007 619-51859                       LUMP |  225370.00000      225370.00|                             | 
  PAINT STEEL BRIDGE , STR. NO. 1         |                             |                             | 
0008 619-51859                       LUMP |  225370.00000      225370.00|                             | 
  PAINT STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0009 619-61000                       LUMP |  369000.00000      369000.00|                             | 
  CLEAN STEEL BRIDGE , STR. NO. 1         |                             |                             | 
0010 619-61000                       LUMP |  369000.00000      369000.00|                             | 
  CLEAN STEEL BRIDGE , STR. NO. 2         |                             |                             | 
0011 709-51821                       LUMP |   29700.00000       29700.00|                             | 
  SURFACE SEAL , STR. NO. 1               |                             |                             | 
0012 709-51821                       LUMP |   29700.00000       29700.00|                             | 
  SURFACE SEAL , STR. NO. 2               |                             |                             | 
0013 801-06640               16.000  EACH |     163.00000        2608.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0014 801-06710              120.000  DAY  |      13.00000        1560.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0015 801-06775                       LUMP |   23500.00000       23500.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 1        |                             |                             | 
0016 801-06775                       LUMP |   23500.00000       23500.00|                             | 
  MAINTAINING TRAFFIC , STR. NO. 2        |                             |                             | 
0017 801-09133                2.000  EACH |    4750.00000        9500.00|                             | 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
     SECTION TOTALS                       |           $     1,543,310.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,543,310.00|           $             0.00|           $ 
==================================================================================================================================== 




